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ATTENTION CONTRACTORS
INVITATION TO BID

West Court Street Overlay
Project No. 20102

The City of Pasco, Washington is inviting and requesting bid proposals for the West Court Street Overlay
project. This project involves planing existing bituminous / asphalt pavement, crack sealing, pavement repair,
installing hot mix asphalt (HMA) and striping on West Court Street just West of US 395 to RD 40.

In_an effort to provide proper social distancing to Contractors and City Staff, the City of Pasco has
opted to conduct the bidding of this project through an online bidding process. The bidding will be
done through QuestCDN'’s Online Bidding Platform.

Bid documents, including plans and specifications, may be obtained beginning Friday, October 9, 2020 through
QuestCDN.com using eBidDoc No. 7307889, for the standard download fee of $15.00.

Bids shall be submitted electronically via the secure network/platform on QuestCDN.com (VirtuBid™), and shall
be accepted up to the hour of 11:00AM on Wednesday, October 28, 2020.

For use of this process, the Contractor will be subjected to an additional fee of $30.00 to bid this project digitally.
QuestCDN.com can be contacted at 952-233-1632 or info@questCDN.com for additional information and
assistance on this bidding process and further fee explanation(s).

Bids will be publicly opened and read aloud, via live stream webinar at the subsequent time of 11:00AM on
Wednesday, October 28, 2020. To participate in the public webinar meeting from a computer, tablet, or
smartphone, please use the following information: https://global.gotomeeting.com/join/830551157; OR, via
telephone, United States +1 (571) 317-3112, Access Code: 803-551-157.

All bids must be accompanied by a “Good Faith Token” in the form of a Certified Check, Cashier's Check or Bid
Bond in the amount of not less than 5 percent (5%) of the total bid.

Bids will only be accepted from Contractors who are eligible to perform services as governed by PMC
14.15 and who are listed on the QuestCDN Planholders list. Upon award, Contractor (and
subcontractors) shall have a current City of Pasco Business License.

Technical questions regarding the scope of this project should be put in writing up until 72-hours prior to bid
opening and directed to Mike White, P.E., Project Manager, City of Pasco, Public Works, 525 N. 3 Avenue, PO
Box 293, Pasco, WA 99301, Email: whitem@pasco-wa.gov.

The City of Pasco, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to
2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the Department of Transportation
issued pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract
entered into pursuant to this advertisement, disadvantaged business enterprises as defined at 49 CFR Part 26
will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against
on the ground of race, color, national origin, or sex in consideration for an award.

Projects funded wholly or in part by Federal appropriations must comply with Code of Federal Regulations; 24
CFR 570.502, 24 CFR 85.36, 2 CFR 200. All federally-funded projects will be held to federal Equal Employment
Opportunity (EEO) requirements. The City of Pasco is an equal opportunity and affirmative action employer.
Small, minority, and women-owned businesses are encouraged to submit bids. The City of Pasco in
accordance with Section 504 of the Rehabilitation Act and the Americans with Disabilities Act (ADA), commits to
nondiscrimination on the basis of disability, in all of its programs and activities. This material can be made
available in an alternate format by e-mailing Dustin Wittman at wittmand@pasco-wa.gov or calling (509) 545-
3447.

Those submitting Consultants determined to be best qualified to undertake the services required under this
Request for Qualifications (RFQ) may be invited to make a presentation to the City’s interview team.


mailto:info@questCDN.com
https://global.gotomeeting.com/join/830551157
tel:+16467493122,,572516069

The City reserves the right to reject any and all bids and to waive technicalities or irregularities, and after careful
consideration of all bids and factors involved make the award to best serve the interests of the City of Pasco.

DATED: October 7, 2020

Mike White, P.E. — Project Manager

PUBLISH: October 9, 2020
October 16, 2020
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INFORMATION FOR BIDDERS

STANDARD SPECIFICATIONS

The Standard Specifications for the municipal Public Works Construction, as prepared by the
Washington Department of Transportation 2020 Standard Specifications for Road, Bridge,
and Municipal Construction hereinafter referred to as “Standard Specifications,” hereby
references are made a part of this contract as amended by the WSDOT and the APWA
general special provisions as indicated and supplemented by the “Special Provisions.”
Copies of the Standard Specifications are available for review and inspection at the office of
the Engineer. Copies of the Standard Specifications may be purchased from:

Washington State Department of Transportation (WSDOT)
Engineering Publications

Post Office Box 47408

Olympia, WA. 98504-7408

Any reference to the 2020 Standard Specifications for Road, Bridge and Municipal
Construction shall read 2020 Standard Specifications for Road, Bridge and Municipal
Construction.

EXPLANATION OF CONTRACT DOCUMENTS AND WORK SITE

Bidders should carefully examine the Contract Documents and work site to fully acquaint
themselves with all the conditions and matters, which can in any way affect the work or the
cost thereof. Any explanation regarding the meaning or interpretation of the Contract
Documents must be requested in writing, with sufficient allowance of time for receipt of reply
before the time of the bid opening. Any such explanations or interpretations shall be made
in the form of addenda to the documents and shall be furnished to all bidders, who shall
submit all addenda with their bids. Oral explanations and interpretations made prior to the
bid opening shall not be binding.

QUALIFICATION OF BIDDERS

All bidders must be qualified in accordance with Pasco Municipal Code Chapter 14.15
‘Qualification for Public Works Construction’ as well as meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1). The City reserves the right to reject any bid of
such bidder who is not eligible to perform services as governed by PMC 14.15, who has not
met the mandatory bidder responsibility criteria in RCW 39.04.350(1), or who has not
downloaded the Bid Documents from QuestCDN.com.

WATER

If City water is used for any work related to this project, a Fire Hydrant Meter and Gate Valve
will be furnished by the City of Pasco to be used specifically for this project. The Contractor
shall be charged an $800 return deposit plus a $50 non- refundable handling and processing
fee for the meter and valve. The City will charge the Contractor for any water used in the
construction of the project. Any water used for this project shall be considered incidental to
construction and will be paid per WSDOT Standard Specification 2-07.5. The Contractor
shall not operate the hydrant as a gate valve, nor shall the Contractor be allowed to operate
any other City owned valve. The Contractor shall provide the necessary back flow
prevention device when connecting to the water service. The Fire Hydrant Meter



requirements and the Fire Hydrant Meter Application are available at the Customer Service
Window and the Engineering Department.

Fire Hydrant Meters shall be read daily and submitted to the City Engineer weekly. There
shall be no specific measurement and payment for the use of water. All payments
necessary to meet the requirements of this provision shall be considered incidental to the
work and included in the Contract price.

SUBMISSION OF BID PROPOSAL

The City of Pasco (herein called the City and/or Owner) invites Bidders (herein called the
Contractor) to submit bids on the proposal forms (Sec. 1-02.13) (bid package) to be provided
to those Bidders pre-qualified in accordance with PMC 14.15 (Sec. 1-02.1).

In an effort to provide proper social distancing to Contractors and City Staff, the City of
Pasco has opted to conduct the bidding of this project through an online bidding process.
The bidding will be done through QuestCDN’s Online Bidding Platform, VirtuBid™.

Bids shall be submitted electronically via the secure network/platform on QuestCDN.com,
and shall be accepted up to the hour of 11:00AM on Wednesday, October 28, 2020.

For use of this process, the Contractor will be subjected to an additional fee of $30.00 to bid
this project digitally. QuestCDN.com can be contacted at 952-233-1632 or
info@questCDN.com for additional information and assistance on this bidding process and
further fee explanation(s).

Bids will be opened in accordance with the section herein titled Bid Opening Procedure for
Covid-19 Protective Measures.

The proposal forms to be completed for the bid package include:

The Proposal (Sec. 1-02.6), the Bid Security (surety bond), the Non-Collusion Declaration
(Sec. 1-02.8(1)), the Subcontractor Disclosure (Sec. 1-02.6), Prevailing Wage Rate
Reference (Sec. 1-02.6), and Acknowledgement of any Addenda (Sec. 1-02.6). All blank
spaces for bid prices shall be completed either in ink or be type written and shall contain the
appropriate amounts in figures (Sec. 1-02.6). A _scanned copy of these completed
proposal forms shall be uploaded to QuestCDN as part of the Bid.

Within 48 hours of the bid being due, an original copy of the Bid Security (surety bond) shall
be mailed in a sealed envelope to the office of the City Clerk, City Hall 1st Floor, 525 North
3rd Avenue, Pasco, Washington, 99301, addressed to the Mayor and City Council. The
sealed envelope shall clearly indicate the company name, and project (i.e. CITY OF PASCO
— WEST COURT STREET OVERLAY (20102) for which they are intended.

Bid Security shall be in the form of a certified check, cashier's check, bid bond, or money
order made payable to the ‘City of Pasco’ in the amount of equal to at least five percent (5%)
of the total amount of the bid. Security deposited by an unsuccessful bidder will be returned
as soon as practicable after the bid opening.



Any bid may be withdrawn prior to the scheduled time for the opening of bids or authorized
postponement thereof (Sec. 1-02.10). Any bid received after the time and date specified
shall not be considered (Sec. 1-02.9). No bidder may withdraw a bid within sixty (60) days
after the actual date of the opening thereof (Sec. 1-03.2).

Bids will be accepted from Contractors who are eligible to perform services as governed by
PMC 14.15, who meet the minimum qualifications of RCW 39.04.350(1), and who obtained
original bid documents from either QuestCDN.com

Please see [Appendix A] for QuestCDN On-Line Bidding User Guide. This guide details
how a bidder can submit their numbers and forms within properly via QuestCDN VirtuBid™.

QuestCDN On-Line Bidding Training can also be found at the following website:
https://questcdn.sharepoint.com/:v:/g/ESTEISnmPAxJvrOCkA2an3YBBep3wMfvPXuVwbanlcPw0g?e=510180

SCHEDULE OF EVENTS

Once the lowest responsible bidder has been determined and the City Council has
authorized award of the Contract, the City will mail or otherwise transmit to the Contractor
the necessary Contract Documents for execution. The Contractor will have a maximum of
ten (10) calendar days from the date of award in which to complete and return the Contract
Documents along with the Performance Bond and Certificate of Insurance (Sec. 1-03.3).
Once all the contract documents have been returned, a Pre-Construction Conference will be
held and the Notice to Proceed will be issued (Sec. 1-08.4).

AWARD OF CONTRACT

The award of the contract is contingent upon approval by the Pasco City Council. It is the
intent of the City to award a contract to the lowest responsible bidder provided the bid has
been submitted in accordance with the requirements of the bidding documents and does not
exceed the funds available.

The City reserves the right to (Sec 1-03.1):

e Waive any informality in bids received when such waiver is in the best interest of the
City.

e Accept Alternates in any order or combination, unless otherwise specifically provided in
the bidding documents, and to determine the low bidder on the basis of the sum of the
Base Bid and the Alternates accepted.

¢ Reject any and all bids.

¢ Republish the invitation for bids.

PREVAILING WAGE REQUIREMENTS

Because this is a Public Works contract, the Contractor and all sub-contractors must follow
the State’s Prevailing Wage requirements. The Contractor must submit the Intent and
Affidavit forms, approved by the Department of Labor and Industries. Intent forms must be
filed prior to the start of work, if possible. Affidavits are filed after completion of the work. The
City may not make any payments where the Contractor and all sub-contractors have not
submitted the approved Intent form; nor may not release retainage until the Contractor and
all sub-contractors have submitted the approved Affidavit forms.

BID OPENING PROCEDURE FOR COVID-19 PROTECTIVE MEASURES



https://questcdn.sharepoint.com/:v:/g/ESTFJ5nmPAxJvr0CkA2an3YBBep3wMfvPXuVwbanlcPw0g?e=510180

Whereas, in accordance with Resolution No. 3950, on March 23, 2020, City Hall and other
certain City of Pasco public facilities are temporarily closed. These orders will remain in
effect for the duration of Proclamation No. 20-25, requiring the aforementioned temporary
closure ordered by the Office of the Governor, as amended, unless extended or terminated
by separate written order.

Now therefore, the Bid Opening for this project will adhere to certain limitations and
provisions in accordance with the closure of Pasco City Hall. As a safety precaution during
the temporary closure, Bidders will not be granted access into City Hall to attend the Bid
Opening.

However, the Bid Opening will remain open to the public, and has been modified to take
place at 11:00AM on Wednesday, October 28, 2020 via public webinar.

All remote attendees will be given an opportunity to ask questions towards the end of the
webinar session.

To participate in the public Bid Opening, please join the public webinar meeting from
your computer, tablet or smartphone using the information below:

City of Pasco Bid Opening — West Court Street Overlay
Wed, Oct 28, 2020 10:45 AM — 12:00 PM (PDT)

Please join my meeting from your computer, tablet or smartphone.

https://global.gotomeeting.com/join/830551157

You can also dial in using your phone.
(For supported devices, tap a one-touch number below to join instantly.)

United States: +1 (571) 317-3112
- One-touch: tel:+15713173112,,830551157#

Access Code: 830-551-157

New to GoToMeeting? Get the app now and be ready when your first meeting starts:
https://global.gotomeeting.com/install/830551157

BID SCHEDULES
The proposal contains one (1) bid schedule. The determination of the low bid is based on
the sum total of the BASE BID schedule.



https://global.gotomeeting.com/join/830551157
tel:+15713173112,,830551157
https://global.gotomeeting.com/install/830551157
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BID PROPOSAL
West Court Street Overlay (West of US 395 to RD 40)
Project No. 20102

HONORABLE MAYOR AND CITY COUNCIL
City Hall
Pasco, Washington 99301

Lady and Gentlemen:
The undersigned declares that he has carefully examined the site at
West Court Street (West of US 395 to RD 40)
And has carefully examined specifications, plans, laws, and ordinances covering
This project which involves planing existing bituminous / asphalt pavement, pavement repair, crack sealing, installing Hot Mix Asphalt

(HMA) and striping along West Court Street just West of US 395 to RD 40.

In accordance with the terms, provisions, and requirements of the foregoing, the following prices are tendered as an offer to furnish the equipment,
materials, appurtenances and guarantees, where required, and to perform the work in place and in good working order.

SCHEDULE OF PRICES
Unit prices for all items, all extensions, and total amount of bid must be shown.
ALL ENTRIES SHALL BE IN INK OR TYPED TO VALIDATE BID.

SP = Special Provision SS = Standard Specification

BASE BID - West Court Street Overlay

ITEM [QUANTITY UNIT PAY ITEM DESCRIPTION Unit Price | Total Price
1 1 LS SP 1-09.7 |Mobilization
2 1 LS SP 1-10.5(1) [Project Temporary Traffic Control, min. Bid $1,000.00
3 1 LS SS2-11.5 |Trimming and Cleanup
4 1 LS SP8-01.5 |SPCCPlan
5 1 LS SP-2-02.1  |Removal of Structures and Obstructions
6 6 EA SP-8-01.3(9)D |Inlet Protection
7 5,175 Sy SS 5-04.5 Planing Bituminous Pavement 2"
8 5,000 LF SP5-04.5 |Crack Seal
9 100 Sy SS 5-04.5 Pavement Repair Excavation Incl. Haul
10 1,500 TON SP 5-04.5 HMA 1/2" PG 64-28 2"
11 4 EA SS7-05.5 |Adjust Manhole (Sanitary Sewer & Telephone)
12 13 EA SP7-12.5 [Adjust Water Valve Case
13 5,310 LF SS8-22.5 |Centerline & Lane Line - Striping
14 3,550 LF SS$8-22.5 No Pass Line & Two-Way Left-Turn Centerline - Striping
15 545 LF SS 8-22.5 Wide Lane Line - Striping
16 23 EA SS8-22.5 |Type 2SL (Left) Traffic Arrow
17 300 LF SS 8-22.5 Stop Line - Striping
18 4,290 SF SS$8-22.5 |Crosswalk - Striping
19 530 LF SS 8-22.5 No Left Turn Striping - Striping
TOTAL BASE BID PRICE:

The Proposal Form, Bid Bond, Noncollusion Declaration, Subcontract Disclosure and Acknowledgement of all Addenda shall be submitted as a
complete integral bid package.

BID SCHEDULE: The determination of the low bidder is based on the BASE BID only.

The undersigned hereby agrees that the City Project Manager for the City of Pasco shall determine the actual amount of quantities and materials to
be paid under the Contract for which this Proposal is made and that all material furnished and all work performed shall be strictly in accordance with
the plans and specifications.

The undersigned agrees that if awarded the contract, he will commence work on the date indicated on the written Notice to proceed and that all work
should be completed within _eighteen (18) working days. The undersigned further agrees to pay as liquidated damage for each consecutive
working day thereafter as provided in the current Standard Specification for road, bridge, and Municipal Construction Section 1-08.9.




West Court Street Overlay (West of US 395 to RD 40)
Project No. 20102

Accompanying this Proposal is a certified check, cashier's check or bid bond, payable to the City of Pasco being an amount not less than 5% of the
total bid based upon the estimate of quantities at the above prices according to the conditions of the Information for Bidders. If this proposal is
accepted by the City of Pasco, and the undersigned shall fail to execute a satisfactory contract and bonds, as stated in the Instructions For Bidders
hereto attached, within ten (10) calendar days from the date of notice of award, then the City may, at its option, determine that the undersigned has
abandoned the contract and thereupon this proposal shall be null and void and the certified check or bid bond accompanying this proposal shall be
forfeited to and become the property of the City of Pasco. Otherwise, the certified check, cashier's check or bid bond accompanying this proposal
shall be returned to the undersigned.

Receipt is hereby acknowledged of addendum(s) No.(s) , &
DATED AT THIS DAY OF ,2020
SIGNED: TITLE:

PRINTED NAME:

NAME OF COMPANY:

ADDRESS:

TELEPHONE:

STATE CONTRACTOR'S LICENSE NO.:




SUBCONTRACT DISCLOSURE

All Subcontractors must be qualified in accordance with Pasco Municipal Code 14.15, at the time of bid
submittal. Bidder acknowledges that work performed by a non-qualified subcontractor will not be
accepted by the City of Pasco.

We, the undersigned, intend to employ the following subcontractors, in order to fully perform the work
outlined in these specifications, as required by RCW 39.30.060. Further, we acknowledge that
qualification of subcontractors must be in place no later than when subcontractors are required to
perform any work on the project.

We intend to employ the firm(s) of:

NAME ADDRESS UBI # List Item Number

1)

(Electrical)
2)

(Plumbing)
3)

(HVAC)
4)

(Structural Steel Installation)
5)

(Rebar Installation)
6)
7)

and represent and warrant that the work will be performed by said subcontractors in a good and
workmanlike manner and under our direct supervision. We further represent and warrant that the
work to be performed by them constitutes approximately percent of the total dollar value of
said contract.

Description of work to be performed by Prime Contractor:

FIRM:

NAME:

ADDRESS:

TELEPHONE:

EMAIL:

SD-1



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
as Principal, and
as Surety, are hereby held and firmly bound unto the
City of Pasco as OWNER in the penal sum of for

the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,
successors and assigns.

Signed, this day of ,20

The conditions of the above obligation is such that whereas the Principal has submitted to the
City of Pasco a certain BID, attached hereto and hereby made a part hereof to enter into a
contract in writing, for the

NOW THEREFORE,
(a) If said BID shall be rejected, or

(b) If said BID shall be accepted and the principal shall execute and deliver a
contract in the Form of Contract attached hereto (properly completed in
accordance with said BID) and shall furnish a BOND for his faithful performance
of said contract, and for the payment of all persons performing work or
furnishing materials in connections therewith, and shall in all other respects
perform the agreement created by the acceptance of said BID.

Then, this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder
shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety
and its BOND shall be in no way impaired or affected by any extensions of the time within which
the OWNER may accept such BID; and said Surety does hereby waive notice of any such
extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, the day and year first set forth above.

Principal Surety

By:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's
most current list (Circular 570 as amended) and be authorized to transact business in the State
of Washington.

BB-1



NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm association or corporation has (have) not,
either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in
connection with the project for which this proposal is submitted.

2. That by signing the signature page of this proposal, | am deemed to have signed
and to have agreed to the provisions of this Declaration.

SIGNATURE DATE

NC-1



PREVAILING WAGE RATE REFERENCE

The State of Washington prevailing wage rates applicable for this public works
project, which is located in Franklin County, may be found at the following website address
of the Department of Labor & Industries:

https://secure.lni.wa.gov/wagelookup/

Based on the bid submittal deadline for this project, the applicable effective date for
prevailing wages for this project is September 2, 2020, and subsequent corrections
published on September 10, 2020. A copy of the applicable prevailing wage rates are also
available for viewing at the office of the Public Works Director, located at 525 North 3rd,
Pasco, Washington. Upon request, the City will mail a hard copy of the applicable prevailing
wages for this project. Please forward your request in writing to the address above, or by
calling (509) 545-3444.

PWR-1


https://secure.lni.wa.gov/wagelookup/

Contract Regulations




CONTRACT
WEST COURT STREET OVERLAY
CONTRACT NO. 20102

STATE OF WASHINGTON )
) ss
COUNTY OF FRANKLIN )
This agreement and contract made and entered into in triplicate this day of

, 2020, by and between the City of Pasco, a municipal corporation,
hereinafter called the City and
hereinafter called the Contractor.

WITNESSETH:

That whereas, the City has caused to be prepared certain plans and specifications for
improvements in and for the City of Pasco and the Contractor did on the day of
, 2020 file with the Office of the City Clerk of the City of Pasco, Washington, a
Proposal to furnish all equipment, labor, materials and appurtenances and to pay for the same,
and agreed to accept for and in full consideration of the sums fully stated and set forth in said
Proposal as full compensation for the completed work.

WHEREAS, the said plans, specifications and proposal fully and accurately described the terms
and conditions upon which the contractor proposes to furnish said equipment, labor, tools,
materials and appurtenances and perform work, together with the manner and time of
furnishing the same.

It is therefore agreed, first that a copy of said specifications, plans and proposal, filed as
aforesaid on the day of , 2020 be attached hereto and the same
are hereby made the items and conditions of this agreement by and between the City and
Contractor in all matters and things therein set forth and described; and further that the City
and the Contractor accept and agree to the terms and conditions of said plans, specifications
and proposal as filed as completely as if said terms and conditions and plans are herein set out
in full.

In witness whereof the parties hereto have caused this agreement to be executed the day and
year herein above written this day of , 2020.

CITY OF PASCO

BY:

Dave Zabell, City Manager Contractor Signature

ATTEST:

Debra C. Barham, City Clerk By: Printed Name

Approved as to form:

City Attorney

CO-1



PERFORMANCE BOND
BOND TO THE CITY OF PASCO

KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned,
as principal, and a corporation
organized and existing under the laws of the State of Washington, as a surety corporation, and
qualified under the laws of the State of Washington to become surety upon bonds of
contractors with Municipal Corporations, as surety, are jointly and severally held and firmly
bound to the City of Pasco in the penal sum of for the payment of
which sum on demand we bind ourselves and our successors, heirs, administrators or personal
representatives as the case may be.

This obligation is entered into a pursuance of the statutes of the State of Washington, and
ordinances of the City of Pasco.

Dated at , Washington, this day of , 2020.
Nevertheless, the conditions of the above obligation are such that:

WHEREAS, pursuant to action taken by the City Council of the City on , 2020,
the Mayor and City Clerk of the City of Pasco have let or are about to let to the said
, the above bounden principal, a certain contract, the same
contract being numbered 20102 and providing for _ WEST COURT STREET OVERLAY
(which contract is referred to herein and is made a part hereof as though attached hereto.)

WHEREAS, the said principal has accepted, or is about to accept the said contract, and
undertake to perform the work wherein provided for in the manner and within the time set
forth.

NOW, THEREFORE, if the said shall faithfully perform all
of the provisions of said contract in the manner and within the time therein set forth, or within
such extensions of the time as may be granted under the contract, and shall pay all laborers,
mechanics, subcontractors, and material men, and all persons who shall supply said principal or
subcontractors with provisions and supplies for the carrying on of said work, and shall
indemnify and hold said City of Pasco harmless from any loss or damage occasioned to any
person or property by reason of any carelessness or negligence on the part of said principal, or
any subcontractor in the performance of said work, and shall indemnify and hold the City of
Pasco harmless from any damage or expense by reason or failure of performance as specified in
said contract or from defects appearing or developing in the material or workmanship provided
or performed under said contract after its acceptance thereof by the City of Pasco, then and in
that event this obligations shall be void; but otherwise it shall be and remain in full force and
effect.

Approved as to Form:

Surety Contractor

PB-1



PAYMENT BOND
TO THE CITY OF PASCO
Bond No.
The City of Pasco, Washington, City has awarded to (Principal), a
contract for the construction of the project designated as _ WEST COURT STREET OVERLAY,
Contract No. 20102, in Pasco, Washington (Contract), and said Principal is required under the
terms of that Contract to furnish a payment bond in accord with Title 39.08 Revised Code of
Washington (RCW).

The principal, and (Surety), a corporation organized under
the laws of the State of and licensed to do business in the State
of Washington as surety and named in the current list of “Surety Companies Acceptable in
Federal Bonds” as published in the Federal Register by the Audit Staff Bureau of Accounts, U.S.
Treasury Dept., are jointly and severally held and firmly bound to the City, in the sum of

US Dollars,

% ) Total Contract Amount, subject to the provisions herein.

This statutory payment bond shall become null and void, if and when the Principal, its heirs,
executors, administrators, successors, or assigns shall pay all persons in accordance with RCW
Titles 39.08, and 39.12 including all workers, laborers, mechanics, subcontractors, and material
suppliers for the carrying on of such work, and all taxes incurred on said Contract under Title 50
and 51 RCW an all taxes imposed on the Principal under Title 82 RCW; and if such payment
obligations have not been fulfilled, this bond shall remain in full force and effect.

The Surety for value received agrees that no change, extension of time, alteration or addition to
the terms of the Contract, the specifications accompanying the Contract, or to the work to be
performed under the Contract shall in any way affect its obligation on this bond, except as
provided herein, and waives notice of any change, extension of time, alteration or addition to the
terms of the Contract or the work performed. The Surety agrees that modifications and changes
to the terms and conditions of the Contract that increase the total amount to be paid the Principal
shall automatically increase the obligation of the Surety on this bond and notice to Surety is not
required for such increased obligation.

This bond may be executed in two (2) original counterparts, and shall be signed by the parties’
duly authorized officers. This bond will only be accepted if it is accompanied by a fully executed
and original power of attorney for the officer executing on behalf of the surety.

PRINCIPAL SURETY

Principal Signature Date Surety Signature Date
Printed Name Printed Name

Title Title

Name, address, and telephone of local office/agent of Surety Company is:

Approved as to form:

Signature Title Date
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Special Provisions
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CITY OF PASCO
West Court Street OVERLAY (West of US 395 to RD 40)
PROJECT NO. #20102
INTRODUCTION TO THE SPECIAL PROVISIONS

(August 14, 2013 APWA GSP)

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2020 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by the Amendments to the Standard Specifications and these
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of
the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various
sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each
Provision either supplements, modifies, or replaces the comparable Standard Specification, or
is a new Provision. The deletion, amendment, alteration, or addition to any subsection or
portion of the Standard Specifications is meant to pertain only to that particular portion of the
section, and in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are labeled under
the headers of each GSP, with the effective date of the GSP and its source. For example:

(March 8, 2013 APWA GSP)

(April 1, 2013 WSDOT GSP)

(******) Project Specific Special Provisions
(June 26, 2020 COP GSP)

Also incorporated into the Contract Documents by reference are:
e Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted
edition, with Washington State modifications, if any
e Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current
edition
e Pasco Municipal Code (PMC), A Codification of the General Ordinances
of the City of Pasco, Washington

Contractor shall obtain copies of these publications, at Contractor’s own expense.
DESCRIPTION OF WORK

(March 13, 1995)

This contract Provides for the improvement of West Court Street with installation of
approximately 1600 ton of hot mix asphalt HMA (Overlay), 5500 square yards of planning
existing asphalt, crack sealing after planning, pavement repair, installing / overlaying West
Court Street with hot mix asphalt (HMA) pavement, pavement marking *** and other work, all in
accordance with the attached contract plans, these contract provisions, and the standard
specifications.
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DIVISION 1
GENERAL REQUIREMENTS

1-01 Definitions and Terms

Definitions
(January 4, 2016 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace
them with the following:

Dates
Bid Opening Date
The date on which the City publicly opens and reads the Bids.
Award Date
The date of the formal decision of the City to accept the lowest responsible and
responsive Bidder for the Work.
Contract Execution Date
The date the City officially binds the Agency to the Contract.
Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.
Substantial Completion Date
The day the Engineer determines the City has full and unrestricted use and benefit of
the facilities, both from the operational and safety standpoint, any remaining traffic
disruptions will be rare and brief, and only minor incidental work, replacement of
temporary substitute facilities, plant establishment periods, or correction or repair
remains for the Physical Completion of the total Contract.
Physical Completion Date
The day all of the Work is physically completed on the project. All documentation

required by the Contract and required by law does not necessarily need to be furnished

by the Contractor by this date.
Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required

by the Contract and required by law must be furnished by the Contractor before
establishment of this date.

Final Acceptance Date

The date on which the City accepts the Work as complete.

(******)

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special

Provisions, to the terms “Department of Transportation”, “Washington State Transportation

Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”,
and “State Treasurer” shall be revised to read “City”.

All references to the terms “State” or “state” shall be revised to read “City” unless the
reference is to an administrative agency of the State of Washington, a State statute or
regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “City designated
location”.

All references to “certification of completed public improvements” shall be interpreted to
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mean the City form(s) by which final acceptance is granted. Public improvements shall be
deemed accepted by the City one year from the date of certification.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the City, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the City may make a choice between different methods or material of
construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.

City

Means the City of Pasco, a municipal corporation, as represented by its authorized officials,
employees or agents, who is responsible for the execution and administration of the
Contract.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Contractor

The individual, partnership, firm, corporation, or joint venture under contract with the City,
including but not limited to their employees, representatives, consultants, authorized
officials, or agents, to perform the construction of the public works improvements, and any
engineers hired by the before stated entity.

City Inspector

The Engineer’s representative who is responsible for inspecting the Contractor’s
performance in detail. Unless otherwise authorized by the City, the Inspector is not
responsible for the execution and administration of the Contract.

Notice of Award
The written notice from the City to the successful Bidder signifying the City’s acceptance of
the Bid Proposal.

Notice to Proceed
The written notice from the City to the Contractor authorizing and directing the Contractor to
proceed with the Work and establishing the date on which the Contract time begins.

Standard Specifications

The latest edition of Standard Specifications for Road, Bridge, and Municipal Construction
prepared by the Washington State Department of Transportation, and amendments, and
the APWA GSP's for Division One that are, by this reference, made part of the Contract.
Except as may be amended, maodified, or supplemented hereinafter, each section of the
Standard Specifications shall be considered part of the Contract.
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36
37
38
39

40
41

43
44

Special Provisions

The Special Provisions supplement or modify the Standard Specifications and supersede
any conflicting provisions of the Standard Specifications for Road, Bridge, and Municipal
Construction and the appended amendments to the Standard Specifications and are made
a part the Contract.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS

Prequalification of Bidders

Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum
gualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified
to be awarded a public works project.

Plans and Specifications

(******)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") | 2 Furnished automatically
upon award.

Contract Provisions 2 Furnished automatically
upon award.

Large plans (e.g., 22" X 0 Furnished only upon

34") request.

Additional plans and Contract Provisions may be obtained by the Contractor from the
source stated in the Call for Bids, at the Contractor's own expense.

General

(******)

The first sentence of the fourth to last paragraph is revised to read:
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Any prospective Bidder desiring an explanation or interpretation of the Bid Documents,
shall request the explanation or interpretation in writing by close of business 3 business
days preceding the bid opening to allow a written reply to reach all prospective Bidders
before the submission of their Bids.

(******)
The second sentence of the fourth to last paragraph is revised to read:

Explanations, interpretations, or instructions given by anyone before the Award of a
Contract that are not in the form of an Addendum will not be binding on the City.

Subsurface Information
(March 8, 2013 APWA GSP)

The second sentence in the first paragraph is revised to read:

The Summary of Geotechnical Conditions and the boring logs, if and when included as
an appendix to the Special Provisions, shall be considered as part of the Contract.

Proposal Forms
(July 31, 2017 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will
also list estimated quantities, units of measurement, the items of work, and the materials to
be furnished at the unit bid prices. The bidder shall complete spaces on the proposal form
that call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder’'s name, address, telephone number, and signature; the bidder’s
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The required
certifications are included as part of the Proposal Form.

The City reserves the right to arrange the proposal forms with alternates and additives, if
such be to the advantage of the City. The bidder shall bid on all alternates and additives set
forth in the Proposal Form unless otherwise specified.

Preparation of Proposal

(******)

Supplement the second paragraph with the following:
4.  If a minimum bid amount has been established for any item, the unit or lump sum
price must equal or exceed the minimum amount stated.
5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed
by the signer of the bid.

Delete the last three paragraphs, and replace them with the following:

If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any
Subcontractor to perform those items of work.



1 If provided by the City in the bid documents, the Bidder shall submit the Certification of
2 Wage Law Compliance form with their Proposal. If required, failure to return this
3 certification as part of the Bid Proposal will make their Bid Nonresponsive and ineligible for
4 Award.
5
6 The Bidder shall make no stipulation on the Bid Proposal, nor qualify the bid in any manner.
7
8 A bid by a corporation shall be executed in the corporate name, by the president or a vice
9 president (or other corporate officer accompanied by evidence of authority to sign).
10
11 A bid by a partnership shall be executed in the partnership name, and signed by a partner.
12 A copy of the partnership agreement shall be submitted with the Bid Proposal if any UDBE
13 requirements are to be satisfied through such an agreement.
14
15 A bid by a joint venture shall be executed in the joint venture name and signed by a member
16 of the joint venture. A copy of the joint venture agreement shall be submitted with their Bid
17 Proposal if any UDBE requirements are to be satisfied through such an agreement.
18

19 Bid Deposit
20 (March 8, 2013 APWA GSP)

21

22 Supplement this section with the following:

23

24 Bid bonds shall contain the following:

25 1. City-assigned number for the project;

26 2. Name of the project;

27 3. The City named as obligee;

28 4. The amount of the bid bond stated either as a dollar figure or as a percentage which
29 represents five percent of the maximum bid amount that could be awarded;

30 5. Signature of the bidder’s officer empowered to sign official statements. The signature of
31 the person authorized to submit the bid should agree with the signature on the bond,
32 and the title of the person must accompany the said signature;

33 6. The signature of the surety’s officer empowered to sign the bond and the power of
34 attorney.

35

36 If so stated in the Contract Provisions, bidder must use the bond form included in the
37 Contract Provisions.

38

39 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

40

41 Delivery of Proposal
42  (December 19, 2019 APWA GSP, Option A)

43

44  Delete this section and replace it with the following:

45

46 In an effort to provide proper social distancing to Contractors and City Staff, the
47 City of Pasco has opted to conduct the bidding of this project through an online
48 bidding process. The bidding will be done through QuestCDN’s Online Bidding

49 Platform, VirtuBid™

50

51 Each Proposal shall be submitted on QuestCDN'’s digitally secure platform,

52 VirtuBid™ or as otherwise required in the Bid Documents to ensure proper delivery
53

54 To be considered responsive the Bidder will be required to submit the following items, as

55 required by Section 1-02.6:



1 e Subcontract Disclosure

2 e Bid Bond

3 ¢ Non-Collusion Declaration

4

5 These documents, if applicable, shall be received either with the Bid Proposal or as a

6 Supplement to the Bid. The two (2) lowest responsible bidders will deliver physical

7 copies the above referenced documents. All bidders shall submit their physical bid

8 bond (bid security) no later than 48 hours (not including Saturdays, Sundays and

9 Holidays) after the time for delivery of the Bid Proposal. Documents shall be mailed in a
10 sealed envelope to the office of the City Clerk, City Hall 1st Floor, 525 North 3rd Avenue,
11 Pasco, Washington, 99301, addressed to the Mayor and City Council. The sealed envelope
12 shall clearly indicate the company name, and project (i.e. CITY OF PASCO — WEST
13 COURT STREET OVERLAY (20102) for which they are intended.
14
15 All other information required to be submitted with the Bid Proposal must be submitted with
16 the Bid Proposal itself, at the time stated in the Call for Bids.
17
18 Proposals that are received as required will be publicly opened and read as specified in
19 Section 1-02.12. The Contracting Agency will not open or consider any Bid Proposal that is
20 received after the time specified in the Call for Bids for receipt of Bid Proposals, or received
21 in a location other than that specified in the Call for Bids. The Contracting Agency will not
22 open or consider any “Supplemental Information” (UDBE confirmations or GFE
23 documentation) that is received after the time specified above, or received in a location
24 other than that specified above.
25
26 If an emergency or unanticipated event interrupts normal work processes of the Contracting
27 Agency so that Proposals cannot be received by the digital platform designated for receipt
28 of bids as specified in Section 1-02.12 the time specified for receipt of the Proposal will be
29 deemed to be extended to the same time of day specified in the solicitation on the first work
30 day on which the normal work processes of the Contracting Agency resume.
31

32  Withdrawing, Revising, or Supplementing Proposal
33  (July 23, 2015 APWA GSP)

34

35 Delete this section, and replace it with the following:

36

37 After submitting a physical Bid Proposal to the City, the Bidder may withdraw, revise, or
38 supplement it if:

39

40 1. The Bidder submits a written request signed by an authorized person and

41 physically delivers it to the place designated for receipt of Bid Proposals, and

42 2. The City receives the request before the time set for receipt of Bid Proposals, and
43 3. The revised or supplemented Bid Proposal (if any) is received by the City before
44 the time set for receipt of Bid Proposals.

45

46 If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received

47 before the time set for receipt of Bid Proposals, the City will return the unopened Proposal
48 package to the Bidder. The Bidder must then submit the revised or supplemented package
49 in its entirety. If the Bidder does not submit a revised or supplemented package, then its
50 bid shall be considered withdrawn.

51

52 Late revised or supplemented Bid Proposals or late withdrawal requests will be date

53 recorded by the City and returned unopened. Mailed, emailed, or faxed requests to

54 withdraw, revise, or supplement a Bid Proposal are not acceptable.

55
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53
54
55

Irregular Proposals
(December 19, 2019 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a.
b.
C.

> a@m~o

The Bidder is not prequalified when so required,;

The authorized Proposal form furnished by the City is not used or is altered;

The completed Proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the award, or
enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete an Underutilized Disadvantaged
Business Enterprise Certification, if applicable, as required in Section 1-02.6;
The Bidder fails to submit written confirmation from each UDBE firm listed on the
Bidder's completed UDBE Utilization Certification that they are in agreement with
the bidder’'s UDBE participation commitment, if applicable, as required in Section
1-02.6, or if the written confirmation that is submitted fails to meet the
requirements of the Special Provisions;

The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;
The Bidder fails to submit a UDBE Bid Item Breakdown form, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to meet
the requirements of the Special Provisions;

The Bidder fails to submit UDBE Trucking Credit Forms, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to meet
the requirements of the Special Provisions;

The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

More than one Proposal is submitted for the same project from a Bidder under
the same or different names.

2. A Proposal may be considered irregular and may be rejected if:

a.
b.

c.
d.

e.

The Proposal does not include a unit price for every Bid item;

Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the City;

Receipt of Addenda is not acknowledged;

A member of a joint venture or partnership and the joint venture or partnership
submit Proposals for the same project (in such an instance, both Bids may be
rejected); or

If Proposal form entries are not made in ink.

Disqualification of Bidders
(May 17, 2018 APWA GSP, Option A)

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended.



1 The City will verify that the Bidder meets the mandatory bidder responsibility criteria in RCW

2 39.04.350(1). To assess bidder responsibility, the City reserves the right to request

3 documentation as needed from the Bidder and third parties concerning the Bidder’s

4 compliance with the mandatory bidder responsibility criteria.

5

6 If the City determines the Bidder does not meet the mandatory bidder responsibility criteria

7 in RCW 39.04.350(1) and is therefore not a responsible Bidder, the City shall notify the

8 Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this

9 determination, it may appeal the determination within two (2) business days of the City’s
10 determination by presenting its appeal and any additional information to the City. The City
11 will consider the appeal and any additional information before issuing its final determination.
12 If the final determination affirms that the Bidder is not responsible, the City will not execute a
13 contract with any other Bidder until at least two business days after the Bidder determined
14 to be not responsible has received the City’s final determination.
15

16 Pre Award Information
17  (August 14, 2013 APWA GSP)

18

19 Revise this section to read:

20

21 Before awarding any contract, the City may require one or more of these items or actions of
22 the apparent lowest responsible bidder:

23 1. A complete statement of the origin, composition, and manufacture of any or all materials
24 to be used,

25 2. Samples of these materials for quality and fitness tests,

26 3. A progress schedule (in a form the City requires) showing the order of and time required
27 for the various phases of the work,

28 4. A breakdown of costs assigned to any bid item,

29 5. Attendance at a conference with the Engineer or representatives of the Engineer,

30 6. Obtain, and furnish a copy of, a business license to do business in the city or county

31 where the work is located.

32 7. Any other information or action taken that is deemed necessary to ensure that the

33 bidder is the lowest responsible bidder.

34

35 1-03 AWARD AND EXECUTION OF CONTRACT

36 Consideration of Bids
37  (January 23, 2006 APWA GSP)

38

39 Reuvise the first paragraph to read:

40

41 After opening and reading proposals, the City will check them for correctness of extensions
42 of the prices per unit and the total price. If a discrepancy exists between the price per unit
43 and the extended amount of any bid item, the price per unit will control. If a minimum bid
44 amount has been established for any item and the bidder’s unit or lump sum price is less
45 than the minimum specified amount, the City will unilaterally revise the unit or lump sum
46 price, to the minimum specified amount and recalculate the extension. The total of

47 extensions, corrected where necessary, including sales taxes where applicable and such
48 additives and/or alternates as selected by the City, will be used by the City for award

49 purposes and to fix the Awarded Contract Price amount and the amount of the contract
50 bond.

51



Execution of Contract
(October 1, 2005 APWA GSP)

Revise this section to read:
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Copies of the Contract Provisions, including the unsigned Form of Contract, will be available
for signature by the successful bidder on the first business day following award. The
number of copies to be executed by the Contractor will be determined by the City.

Within 10 calendar days after the award date, the successful bidder shall return the signed
City-prepared contract, an insurance certification as required by Section 1-07.18, and a
satisfactory bond as required by law and Section 1-03.4. Before execution of the contract
by the City, the successful bidder shall provide any pre-award information the City may
require under Section 1-02.15.

Until the City executes a contract, no proposal shall bind the City nor shall any work begin
within the project limits or within City-furnished sites. The Contractor shall bear all risks for
any work begun outside such areas and for any materials ordered before the contract is
executed by the City.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stated above, the City
may grant up to a maximum of 5 additional calendar days for return of the documents,
provided the City deems the circumstances warrant it.

Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1. Be on City-furnished form(s);

2. Be signed by an approved surety (or sureties) that:

a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to
indemnify, defend, and protect the City against all losses and claims related directly or
indirectly from any failure:

a. Of the Contractor (or any of the employees, Subcontractors, or lower tier
Subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the Subcontractors or lower tier Subcontractors of the
Contractor) to pay all laborers, mechanics, Subcontractors, lower tier
Subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW; and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the
bond; and



6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
the president or vice president, unless accompanied by written proof of the authority of
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
power of attorney, or a letter to such effect signed by the president or vice president).

O©CO~NOOULAWNPE

Judicial Review
(November 30, 2018 APWA GSP)

Revise this section to read:
Any decision made by the City regarding the Award and execution of the Contract or Bid

rejection shall be conclusive subject to the scope of judicial review permitted under
Washington Law. Such review, if any, shall be timely filed in the Superior Court of the

county where the City headquarters is located, provided that where an action is asserted

against a county, RCW 36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF THE WORK

Coordination of Contract Documents, Plans, Special Provisions, Specifications and
Addenda

(******)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

NoohrwNE

Changes

(******)

This section is supplemented with the following:

The Contractor is responsible for determining all work, scheduling and costs impacts

caused by changes, and shall include such when proposing the price and time for the
change. No subsequent requests for compensation or time will be accepted once the
change has been approved or the protest period [Section 1-04.5] expires.

Supplement this section with the following:

No changes in the work covered by the approved Contract shall be made without having
prior written approval of the City. Note that submittal review does not constitute approval of
a change order. Changes shown on shop drawings or submittals only will not satisfy this
requirement. Work performed before a change is approved is at the Contractor’s risk, and
at the discretion of the City at the contractor’'s expense.



Variation in Estimated Quantities

(******)

Supplement this section with the following:

The guantities listed in the unit price Bid Proposal are estimates for bidding purposes only.
There will be no adjustments in price due to increases or decreases in quantities regardless
of the magnitude. The 25 percent provisions of this Section 1-04.6 shall not apply to: All
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10 Bid Items. Payment will be made at the unit contract price for actual quantities of work
11 completed.
12

13 Differing Site Conditions (Changed Conditions)
14 (******)

15

16  Supplement this section with the following:

17

18 Depths are approximate and provided for informational purposes only. Contractor shall

19 verify the actual depths. Variation between the actual depth and the depth indicated on the
20 construction plans shall not constitute a changed condition.

21

22 The pipe diameters provided on the construction plans are the nominal pipe diameters.

23 Contractor shall measure all actual pipe diameters and lengths prior to ordering any

24 material. If a nominal pipe diameter is encountered that is different from the nominal

25 diameter shown on the construction plans, payment shall be per the unit price established
26 for the actual nominal pipe diameter. If no unit price is established for a given hominal pipe
27 diameter, payment shall be per section 1-04.4.

28

29 1-04.11 Final Cleanup
30 (June 26, 2020 COP GSP)

31

32  Delete this section and replace it with the following:

33

34 The Contractor shall perform final cleanup as provided in this section to the City’s

35 satisfaction. The date of acceptance will not be established until this is done. The

36 material sites and all ground the Contractor occupied to do the work shall be left neat and
37 presentable. The Contractor shall:

38

39 1. Remove all rubbish, surplus materials, discarded materials, falsework,
40 temporary structures, equipment, and debris, and

41

42 2. Deposit in embankments, or remove from the project, all unneeded, oversized
43 rock left from grading, surfacing, or paving.

44

45 Partial cleanup shall be done by the Contractor when they feel it is hecessary or when, in
46 the opinion of the City, partial clean-up should be done prior to either major cleanup or final
47 inspection.

48

49  (June 26, 2020 COP GSP)
50 Add the following new section:

51

52 Waste Site

53

54 Where there is additional waste excavation in excess of that needed for the project and

55 in excess of that needed for compliance with requests of the City, the Contractor shall
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secure and operate his own waste site at his own expense. The Contractor shall also
be required to secure and operate his own waste site at his own expense for the
disposal of all unsuitable material, asphalt, concrete, debris, or waste material, and any
other objectionable material which is directed to waste.

The Contractor shall comply with the State of Washington's regulations regarding
disposal of waste material as outlined in WAC 173-304, Subchapter 461.

CONTROL OF WORK

Authority of the Engineer
(June 26, 2020 COP GSP)

Supplement this section with the following:

Unless otherwise provided in the approved Contract, the means and methods of
construction shall be such as the Contractor may choose; subject, however, to the City's
right to reject the means and methods proposed by the Contractor which (1) will constitute
or create a hazard to the work, or to persons or property; or (2) in the City’s opinion will not
produce finished work in accordance with the terms of the Contract. Approval of the
Contractor's means and methods of construction or his failure to exercise his right to reject
such means or methods shall not relieve the Contractor of the obligation to accomplish the
result intended by the Contract; nor shall the exercise of such right to reject create a cause
for action for damages.

(******)

Add the following new section:

Project Record Drawings

The Contractor shall maintain a neatly marked and legible red-lined set of plans and
specifications, which shall be updated at a minimum on a weekly basis, with all field
instruction, change orders, and construction adjustments. The Contractor’s red-lined
drawings/specifications shall be subject to the inspection of the City at alltimes. The
red-lined set of plans shall include all as-built survey information required in the
Contract.

The responsibility of preparing and maintaining Record Drawings shall be performed or
overseen by an experienced, and qualified individual. The quality of the Record
Drawings, in terms of accuracy, clarity, and completeness, is to be adequate to allow
the City to modify the computer-aided drafting (CAD) Contract Drawings to produce a
complete set of Record Drawings for the Contracting Agency without further
investigative effort by the Contracting Agency.

The Record Drawing markups shall document all changes in the Work, both concealed
and visible. Items that must be shown on the markups include but are not limited to:

e Actual Dimensions, arrangement, and materials used when different than
shown in the Plans.

¢ Changes made by Change Order or Field Order.

¢ Changes made by the Contractor.

e Accurate locations, both horizontally and vertically, of storm sewer, sanitary
sewer, water mains and other water appurtenances, structures, conduits, light
standards, vaults, width of roadways, sidewalks, landscaping area, building
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footprints, channelization and pavement markings, etc. Include pipe invert
elevations, top of castings (manholes, inlets, etc.).

Drawings shall be subject to the inspection by the Engineer at all times. Prior to
acceptance of the work, the Contractor shall deliver to the Engineer one set of neatly
marked record drawings showing the information required above. Requests for partial
payment will not be approved if the marked-up prints are not kept current, and request
for final payment will not be approved until the fully complete marked-up prints are
delivered to and accepted by the Engineer.

Conformity With and Deviations from Plans and Stakes

Supplement this section with the following:

Roadway and Utility Surveys

(*****'k)

The Contractor shall furnish all survey including principal lines, construction staking, grades,
and measurements necessary to perform and complete the work.

The Contractor shall provide a surveyor, licensed to practice in the State of Washington, for
all project surveying. The Engineer will provide any survey control and benchmarks used in
the creation of the construction drawings. Unless otherwise provided for in the bid proposal,
all costs for project surveying shall be included in the cost of other bid items.

The stationing marked in the field for construction staking shall match the stationing on the
construction drawings.

“Blue Top” stakes shall be provided for subgrade and top course, on the roadway center
line, at a minimum of 50-foot stations on tangent sections and 25-foot stations on horizontal
curves, vertical curves, and through intersections. “Blue Top” stakes shall also be provided
at the quarter crowns, matching the centerline spacing, for all cross sections 40 feet and
wider. When concrete curb and gutter exists or is installed with the project, “Blue Top”
stake elevations shall be referenced to the curb elevations and may vary slightly from the
construction drawings to achieve the required crushed surfacing thicknesses and roadway
cross slopes.

GPS systems may be used by the Contractor, but physical reference points shall be
available for City Inspectors.

The Engineer reserves the right to check or have checked all project surveying. If the
surveying is determined to be incorrect, the Contractor shall bear all costs associated with
checking the surveying. If the grades are found to be correct, the Contractor will be
compensated for costs and lost time in accordance with Section 1-04.4.

Inspections of Work and Materials
(June 26, 2020 COP GSP)

Supplement this section with the following:

The City may not be on the job site full-time. The Contractor shall follow the approved
construction plans and specifications, schedule, and request inspections and testing at the
appropriate times as required herein. The Contractor shall provide a minimum two (2)
business days of notice to the City to request inspections and/or testing, but in no case
shall there be more than three (3) business days of notice. The request shall state the
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date and approximate time the inspection and/or test is requested. Should the Contractor
request inspection and/or testing on short notice, the City will make every effort to
accommodate the Contractor’s request but no guarantees shall apply. The Contractor
shall prepare a project schedule and submit it to the City for review. The approved project
schedule shall also be used as a guide for the Contractor to schedule inspections.

The Contractor shall be prepared for Contractor-scheduled inspections. If over the
duration of the Contract the Contractor fails more than twice to be prepared for Contractor-
scheduled inspections or tests, all subsequent costs associated with re-mobilizing
inspectors shall be borne by the Contractor.

At the beginning of the project, or each applicable construction activity, the Contractor shall
meet with City and establish a minimum 100 feet of product, in the field, which meets the
specifications. This work includes: Survey staking and control, pavement cuts, utility
trenches, trench bedding, pipe installation, backfill, patches, curb and gutter alignment,
grade and finish, sidewalk finish, paving finish, and any other activities determined by the
Engineer to be important to the project. No major amount of work shall proceed until this
is established. This does not waive the Contractor’s requirements in the specifications for
guality control or materials used.

Inspections and testing are mandatory for acceptance of backfilling any utility trenches;
placing base course and top course for streets; paving; placing sidewalks, curbs and
gutters; storm, sewer and water line installation.

Removal of Defective and Unauthorized Work

(******)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the City, or fails to perform any part of the work required by the Contract
Documents, the City may correct and remedy such work as may be identified in the written
notice, with City forces or by such other means as the City may deem necessary.

If the Contractor fails to comply with a written order to remedy what the City determines to
be an emergency situation, the City may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using City or other forces. An emergency
situation is any situation when, in the opinion of the City, a delay in its remedy could be
potentially unsafe, or might cause serious risk of loss or damage to the public.

Direct or indirect costs incurred by the City attributable to correcting and remedying
defective or unauthorized work, or work the Contractor failed or refused to perform, shall be
paid by the Contractor. Payment will be deducted by the City from monies due, or to
become due to the City by the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor’s unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the City’s rights provided by this
Section.
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The rights exercised under the provisions of this section shall not diminish the City’s right to
pursue any other avenue for additional remedy or damages with respect to the Contractor’s
failure to perform the work as required.

Supplement this section with the following:
(June 26, 2020 COP GSP)

For new roadway/street construction and overlays, HMA work rejected shall require the
replacement of the entire road or street width from block to block or as approved in writing
from the Engineer. For trench patching, HMA work rejected shall require the replacement
of the entire patch width from block to block or as approved in writing from the Engineer.

(June 26, 2020 COP GSP)
Add the following new section:

Means and Methods

Unless otherwise provided in the Contract, the means and methods of construction
shall be such as the Contractor may choose; subject, however, to the City’s right to
reject means and methods proposed by the Contractor which (1) will constitute or
create a hazard to the work, or to persons or property; or (2) will not produce finished
work in accordance with the terms of the Contract. The Consultant's or City’s approval
of the Contractor's means and methods of construction or his failure to exercise his
right to reject such means or methods shall not relieve the Contractor of the obligation
to accomplish the result intended by the Contract; nor shall the exercise of such right to
reject create a cause for action for damages.

Guarantees
Delete this section and replace it with the following:

If defective and unauthorized materials or work is discovered within the guarantee
timeframe after the certification of completed public improvements date, the Contractor shall
promptly, upon written request, return and in accordance with the instructions either correct
such work, or if such work has been rejected, remove it from the Project Site and replace it
with non-defective and authorized work, all without cost to the City. If the Contractor does
not promptly comply with the written request to correct defective and unauthorized work, or
if an emergency exists, the City reserves the right to have defective and unauthorized work
corrected or rejected, removed, and replaced pursuant to the provisions of Section 1-05.7 of
the Standard Specifications.

Final Acceptance

1-05.4 Conformity With and Deviations from Plans and Stakes
(2020 WSDOT GSP)
Section 1-05.4 is supplemented with the following:

Contractor Surveying - Roadway
Copies of the Contracting Agency provided primary survey control data are available for the
bidder's inspection at the office of the Project Manager.

The Contractor shall be responsible for setting, maintaining, and resetting all alignment
stakes, slope stakes, and grades necessary for the construction of the roadbed, drainage,
surfacing, paving, channelization and pavement marking, illumination and signals,
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guardrails and barriers, and signing. Except for the survey control data to be furnished by
the Contracting Agency, calculations, surveying, and measuring required for setting and
maintaining the necessary lines and grades shall be the Contractor's responsibility.

The Contractor shall inform the Engineer when monuments are discovered that were not
identified in the Plans and construction activity may disturb or damage the monuments. All
monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the
length of the project or be replaced at the Contractors expense.

Detailed survey records shall be maintained, including a description of the work performed
on each shift, the methods utilized, and the control points used. The record shall be
adequate to allow the survey to be reproduced. A copy of each day's record shall be
provided to the Engineer within three working days after the end of the shift.

The meaning of words and terms used in this provision shall be as listed in "Definitions of
Surveying and Associated Terms" current edition, published by the American Congress on
Surveying and Mapping and the American Society of Civil Engineers.

The survey work shall include but not be limited to the following:

1. Verify the primary horizontal and vertical control furnished by the Contracting
Agency, and expand into secondary control by adding stakes and hubs as well as
additional survey control needed for the project. Provide descriptions of
secondary control to the Contracting Agency. The description shall include
coordinates and elevations of all secondary control points.

2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on
centerline or on offsets to centerline at all curve points (PCs, PTs, and Pls) and at
points on the alignments spaced no further than 50 feet.

3. Establish clearing limits, placing stakes at all angle points and at intermediate
points not more than 50 feet apart. The clearing and grubbing limits shall be 5
feet beyond the toe of a fill and 10 feet beyond the top of a cut unless otherwise
shown in the Plans.

4. Establish grading limits, placing slope stakes at centerline increments not more
than 50 feet apart. Establish offset reference to all slope stakes. If Global
Positioning Satellite (GPS) Machine Controls are used to provide grade control,
then slope stakes may be omitted at the discretion of the Contractor

5. Establish the horizontal and vertical location of all drainage features, placing
offset stakes to all drainage structures and to pipes at a horizontal interval not
greater than 25 feet.

6. Establish roadbed and surfacing elevations by placing stakes at the top of
subgrade and at the top of each course of surfacing. Subgrade and surfacing
stakes shall be set at horizontal intervals not greater than 50 feet in tangent
sections, 25 feet in curve sections with a radius less than 300 feet, and at 10-foot
intervals in intersection radii with a radius less than 10 feet. Transversely, stakes
shall be placed at all locations where the roadway slope changes and at additional
points such that the transverse spacing of stakes is not more than 12 feet. If GPS
Machine Controls are used to provide grade control, then roadbed and surfacing
stakes may be omitted at the discretion of the Contractor.
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Establish intermediate elevation benchmarks as needed to check work throughout

Provide references for paving pins at 25-foot intervals or provide simultaneous
surveying to establish location and elevation of paving pins as they are being

For all other types of construction included in this provision, (including but not
limited to channelization and pavement marking, illumination and signals,
guardrails and barriers, and signing) provide staking and layout as necessary to
adequately locate, construct, and check the specific construction activity.

7.
the project.
8.
placed.
9.
10.

Contractor shall determine if changes are needed to the profiles or roadway

sections shown in the Contract Plans in order to achieve proper smoothness and
drainage where matching into existing features, such as a smooth transition from
new pavement to existing pavement. The Contractor shall submit these changes
to the Project Engineer for review and approval 10 days prior to the beginning of

work.

The Contractor shall provide the Contracting Agency copies of any calculations and staking

data when requested by the Engineer.

To facilitate the establishment of these lines and elevations, the Contracting Agency will
provide the Contractor with primary survey control information consisting of descriptions of
two primary control points used for the horizontal and vertical control, and descriptions of
two additional primary control points for every additional three miles of project length.
Primary control points will be described by reference to the project alignment and the
coordinate system and elevation datum utilized by the project. In addition, the Contracting
Agency will supply horizontal coordinates for the beginning and ending points and for each
Point of Intersection (PI) on each alignment included in the project.

The Contractor shall ensure a surveying accuracy within the following tolerances:

Vertical Horizontal
Slope stakes +0.10 feet +0.10 feet
Subgrade grade stakes set
0.04 feet below grade +0.01 feet 0.5 feet
(parallel to alignment)
0.1 feet
(normal to alignment)
Stationing on roadway N/A 0.1 feet
Alignment on roadway N/A +0.04 feet
Surfacing grade stakes +0.01 feet 0.5 feet
(parallel to alignment)
0.1 feet
(normal to alignment)
Roadway paving pins for
surfacing or paving +0.01 feet 0.2 feet
(parallel to alignment)
0.1 feet

(normal to alignment)
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The Contracting Agency may spot-check the Contractor's surveying. These spot-checks
will not change the requirements for normal checking by the Contractor.

When staking roadway alignment and stationing, the Contractor shall perform independent
checks from different secondary control to ensure that the points staked are within the
specified survey accuracy tolerances.

The Contractor shall calculate coordinates for the alignment. The Contracting Agency will
verify these coordinates prior to issuing approval to the Contractor for commencing with the
work. The Contracting Agency will require up to seven calendar days from the date the
data is received.

Contract work to be performed using contractor-provided stakes shall not begin until the
stakes are approved by the Contracting Agency. Such approval shall not relieve the
Contractor of responsibility for the accuracy of the stakes.

Stakes shall be marked in accordance with Standard Plan A10.10. When stakes are
needed that are not described in the Plans, then those stakes shall be marked, at no
additional cost to the Contracting Agency as ordered by the Engineer.

Payment
Payment will be made in accordance with Section 1-04.1 for the following bid item when
included in the proposal:

"Roadway Surveying”, lump sum.

The lump sum contract price for "Roadway Surveying" shall be full pay for all labor,
equipment, materials, and supervision utilized to perform the Work specified, including any
resurveying, checking, correction of errors, replacement of missing or damaged stakes,
and coordination efforts.

Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’s request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
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interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the City, in
writing, of the date upon which the work was considered physically complete. That date
shall constitute the Physical Completion Date of the contract, but shall not imply acceptance
of the work or that all the obligations of the Contractor under the contract have been
fulfilled.

Operational Testing

It is the intent of the City to have at the Physical Completion Date a complete and operable
system. Therefore when the work involves the installation of machinery or other mechanical
equipment; street lighting, electrical distribution or signal systems; irrigation systems;
buildings; or other similar work it may be desirable for the Engineer to have the Contractor
operate and test the work for a period of time after final inspection but prior to the physical
completion date. Whenever items of work are listed in the Contract Provisions for
operational testing they shall be fully tested under operating conditions for the time period
specified to ensure their acceptability prior to the Physical Completion Date. During and
following the test period, the Contractor shall correct any items of workmanship, materials,
or equipment which prove faulty, or that are not in first class operating condition.
Equipment, electrical controls, meters, or other devices and equipment to be tested during
this period shall be tested under the observation of the Engineer, so that the Engineer may
determine their suitability for the purpose for which they were installed. The Physical
Completion Date cannot be established until testing and corrections have been completed
to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.
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Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

Add the following new section:

One-Year Guarantee Period

(******)

The Contractor shall return to the project and repair or replace all defects in workmanship
and material discovered within one year after Final Acceptance of the Work, at the expense
of a Contractor and to the satisfaction of the City. The Contractor shall start work to remedy
any such defects within 7 calendar days of receiving City’s written notice of a defect, and
shall complete such work within the time stated in the City’s notice. In case of an
emergency, where damage may result from delay or where loss of services may result,
such corrections may be made by the City’s own forces or another Contractor, in which
case the cost of corrections shall be paid by the Contractor. In the event the Contractor
does not accomplish corrections within the time specified, the work will be otherwise
accomplished and the cost of same shall be paid by the Contractor.

When corrections of defects are made, the Contractor shall then be responsible for
correcting all defects in workmanship and materials in the corrected work for one year after
acceptance of the corrections by City.

This guarantee is supplemental to and does not limit or affect the requirements that the
Contractor’s work comply with the requirements of the Contract or any other legal rights or
remedies of the City.

Superintendents, Labor, and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraphs of this section.

Cooperation with Other Contractors
(June 26, 2020 COP GSP)

Supplement this section with the following:

No additional compensation will be given to the Contractor for any coordination or delays
caused by other nearby construction projects.

Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

(******)

Add the following new section:
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Water and Power

Water Supply: The Contractor shall make necessary arrangements, and shall bear the
costs for water necessary for the performance of the work. Water for use on the
projects may be purchased from the City of Pasco, and the Contractor shall arrange for
and convey the water from the nearest convenient hydrant or other source at his own
expense. The hydrants shall be used in accordance with the City of Pasco Water
Department regulations.

If City water is used for any work related to a project, a fire hydrant meter and gate valve
will need to be obtained from the City of Pasco to be used specifically for this project.
The City will charge the Contractor for any water used during construction. The
Contractor shall not operate the hydrant as a gate valve, nor shall the Contractor be
allowed to operate any other City owned valve. The Contractor shall provide the
necessary back flow prevention device when connecting to the water service. The Fire
Hydrant Meter requirements and the Fire Hydrant Meter Application are available at the
Customer Service Window and the Engineering Department.

The City reserves the right to deny the use of fire hydrants where deemed inappropriate
by the City.

Power Supply: The Contractor shall make necessary arrangements, and shall bear the
costs for power necessary for the performance of the work.

(June 26, 2020 COP GSP)
Add the following new section:

Oral Agreements

The following new section shall be added to the Standard Specifications:

No oral agreement or conversation with any officer, agent, or employee of the City,
either before or after construction, shall affect or modify any of the terms or obligations
contained in any of the City-approved documents. Such oral agreement or
conversation shall be considered as unofficial information and in no way binding upon
the City, unless subsequently put in writing and signed by the City.

CONTROL OF MATERIAL

Approval of Materials Prior to Use

(******)

Revise the first paragraph to read:

Product substitution requests shall be submitted by the Contractor to the Engineer in
advance of associated submittals.

Prior to purchasing any materials for use, the Contractor shall submit documentation to the
City of all proposed material. The Contractor shall use the Request for Approval of
Material (RAM) form, WSDOT Form 350-071, which shall be provided to the City as a
submittal. Materials included in the WSDOT Qualified Products List (QPL) but not in the
City’s Construction Standards will be taken under consideration by use of the RAM form.

Submittal review is only for general conformance with the design concept and the
information given in the Contract Documents. Submittal review and the associated
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comments do not constitute a complete verification of the submittal, and do not relieve the
Contractor from compliance with the Contract Documents. Review and approval of a
specific item shall not constitute review and approval of the associated assembly of which
the item is a component. The Contractor is responsible for compatibility of assembly
components. The Contractor is additionally responsible for: dimensions to be confirmed
and coordinated at the jobsite; information that pertains solely to the fabrication process or
to the means, methods, techniques, sequences and procedures of construction;
coordination of the work with that of all other trades, and performing all work safely and
with good workmanship. Any deviation from the Contract Documents by the Contractor
shall be clearly noted. Any such deviation not noted has not been reviewed. Any
fabrications or other work performed in advance of the receipt of approved submittals shall
be entirely at the Contractor’s risk and expense.

Processing time: Allow time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on City’s receipt of submittal. No extension of
the Contract time will be authorized because of failure to transmit submittals enough in
advance of the work to permit processing, including resubmittals.

1. Initial review: Allow ten (10) working days for initial review of each submittal.
Allow additional time if coordination with subsequent submittals is required. City
will advise Contractor when a submittal being processed must be delayed for
coordination.

2. Resubmittal review: Allow five (5) working days for review of each resubmittal.

Submittal response: The City will note the submittal status when responding to a submittal
as follows:

1. Under Review.

2. Approved: If the review indicates that the submittal appears to be in conformance
with the Contract Documents, the submittal will be marked "APPROVED". The
Contractor may begin implementing the work method or incorporating the
material or equipment covered by the submittal.

3. Approved As Noted: If the review indicates that the submittal is insufficient or that
limited corrections are required, the submittal will be marked "APPROVED AS
NOTED". The Contractor may begin implementing the work method or
incorporating the material or equipment covered by the submittal, in accordance
with the noted corrections. Where submittal information will be incorporated in
operation and maintenance plan, a corrected copy shall be provided within 30
days, otherwise no further action will be required.

4. Revise & Resubmit: If the review reveals that the submittal is substantially
insufficient or contains incorrect data to an extent that requires revision and re-
review by the District prior to proceeding with the associated work, the submittal
will be marked "RESUBMIT" and returned to the Contractor. This indicated that
the Contractor should not proceed with the relevant portion of work, at-risk or
otherwise, until a revised submittal has been submitted, reviewed, and accepted
by the District as either “APPROVED”, or “APPROVED AS NOTED.”

5. Rejected.

6.  N/A: If the review reveals that the submittal is not required by the Contract
Documents, at the District’s discretion it may be returned by the District without
action marked “N/A” This does not constitute review of the submittal, and is only
communicating that District review of this submittal is not required by the Contract
Documents. It is the Contractor’s responsibility to follow up with the District if the
Contractor needs approval of information in a submittal that was marked “N/A.”

The Contract for the Work, as awarded, shall be on the basis of adhering to specifications
in the Contract Documents for Bid Items such as labor, materials, equipment, and/or
procedures.



Proposal by the Bidder for an “or-equal”, and/or “substitute”, to those items shall be
approved by the Engineer and identified by an Addendum.

Samples and Tests for Acceptance

(******)

Supplement this section with the following:
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The Contractor shall coordinate with the City and schedule all material and compaction
testing required by these special provisions, which will be paid for by the City. All costs
associated with subsequent testing due to failure to meet acceptance criteria will be paid
by the Contractor.

Trench Backfill

The City will perform three (3) compaction tests, at varying depths, within the first one
hundred (100) feet of pipeline installed to establish compaction method. Once a
satisfactory method has been established by the Contractor, one test shall be performed
for each one hundred (100) linear feet of pipeline installed. Tests shall be taken at varying
depths along the trench. Compaction method shall be reestablished each time backfill
material, compaction equipment, or method of operation changes.

Roadway Subgrade

The City will perform two (2) compaction tests for the first ten thousand (10,000) square
feet and one (1) test for each additional ten thousand (10,000) square feet.

The City may request additional tests be performed at the Contractor's expense, if test
results do not meet the required subgrade densities. Subgrade compaction shall be as
specified for Roadway Embankment in Section 2-03.3(14)C, Method C.

Embankment

The City will perform two (2) compaction tests for the first one thousand (1,000) square feet
and one (1) test for each additional one thousand (1,000) square feet. Tests will be taken at
varying depths within the embankment.

The City may request additional tests be performed at the Contractor's expense, if test
results do not meet the required subgrade densities. Subgrade compaction shall be as
specified for Roadway Embankment in Section 2-03.3(14)C, Method C.

Ballast and Crushed Surfacing

The City will perform two (2) compaction tests for the first ten thousand (10,000) square
feet and one (1) test for each additional ten thousand (10,000) square feet.

The City may request additional tests be performed at the Contractor's expense, if test
results do not meet the required subgrade densities. Compaction of ballast and crushed
surfacing shall be as specified in Section 4-04.3(5).

Asphalt Pavement

Asphalt paving may not occur until successful compaction test results are achieved for
trench backfill, subgrade, embankment, ballast and crushed surfacing, as applicable.
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The City may request additional tests be performed at the Contractor's/Developer’s
expense, if test results do not meet the required densities. Compaction of Hot Mix Asphalt
pavement shall be as specified in Section 5-04.3(10).

Cement Concrete Curb, Gutter, and Sidewalk

A copy of the cement concrete design mix or certification from the concrete supplier that
the concrete provided has been prepared to the strength requirements in Section 8-
04.3(2).

All testing procedures shall be conducted in accordance with applicable Sections of
Division 6-02 of the Standard Specifications and Sections 8-04 and 8-14 of these Special
Provisions.

Statistical Evaluations of Materials for Acceptance
(June 26, 2020 COP GSP)

Delete Section 1-06.2(2).
LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

Laws to be Observed

(******)

Supplement this section with the following:

In cases of conflict between different safety regulations, the Contractor shall immediately
notify the City and proceed with subsequent direction given by the City. For bidding
purposes, assume the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and
paramount administrative agency responsible for the administration of the provisions of the
Washington Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall be solely responsible for compliance with Occupational Safety and
Health Administration (OSHA) requirements on the jobsite.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely
and completely responsible for the conditions of the project site, including safety for all
persons and property in the performance of the work. This requirement shall apply
continuously, and not be limited to normal working hours. The required or implied duty of
the Engineer to conduct construction review of the Contractor’s performance does not, and
shall not, be intended to include review and adequacy of the Contractor’s safety measures
in, on, or near the project site.

The Contractor shall maintain at the project site office, or other well-known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctor’s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctor’s care.
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The Contractor shall comply with all applicable federal, state, and local laws and
requirements.

Amend the second sentence of the first paragraph to read:

The Contractor shall indemnify and save harmless the City of Pasco (including any agents,
officers, employees, and representatives) against any claims that may arise because the
Contractor (or any employee of the Contractor or Subcontractor or materialman) violated a
legal requirement.

(May 13, 2020 WSDOT GSP, Option 4)
Supplement this section with the following:

In response to COVID-19, the Contractor shall prepare a project specific COVID-19 health and
safety plan (CHSP) in conformance with Section 1-07.4(2) as supplemented in these
specifications, COVID-19 Health and Safety Plan (CHSP).

1-07.17 Utilities and Similar Facilities

Section 1-07.17 is supplemented with the following:
(2020 WSDOT GSP)

Locations and dimensions shown in the Plans for existing facilities are in accordance
with available information obtained without uncovering, measuring, or other verification.

The following address and telephone numbers of utility companies known or suspected
of having facilities within the project limits are supplied for the Contractor’s convenience:

Richard Ciccone-ciccone@bft.org Fire Department
Ben Franklin Transit
1000 Columbia Park Trail
Richland, WA 99352
(509) 735-4131

(509) 735-1800 Fx

Duane Johnson - admin@bbec.org

Bob Gear
3439 Fx

Craig Erdman, County Engineer -

Big Bend Electric Cooperative
PO Box 348

Ritzville, WA 99169

(866) 844-2363

(509) 659-1700

(509) 659-1404 Fx

publicworks@co.franklin.wa.us
Franklin County Engineering Dept.

3416 Stearman Ave.
Pasco, WA 99301
(509) 545-3514
(509) 545-2133 Fx

Jim Breene, Superintendent
BNRR

PO Box 1309

Pasco, WA 99301

Aaron Gonzalez -
agonzalez@franklinpud.com
Franklin County PUD

PO Box 2407

Pasco, WA 99302

(509) 547-5591

(509) 547-4116 Fx
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Stephanie Lorenz, Realty Specialist
Bonneville Power Admin.

Real Property Field Services

2211 N. Commercial Ave

Pasco, WA 99301

(509) 544-4748

selorenz@bpa.gov

Arnie Garza - arnie.garza@cngc.com
Cascade Natural Gas

8311 W. Grandridge Blvd.
Kennewick, WA 99336

(509) 735-7333

(509) 735-9141 Fx

Antonio "Tony" Campos -
Antonio.Campos@charter.com
Charter Communications
639 N. Kellogg

Kennewick, WA 99336

(509) 572-0537 cell

Tobias Mears -
tobias.mears@centurylink.com

Century Link

Sunnyside, WA
(509) 839-6651 - Office
(509) 305-7503 - Cell

Corps of Engineers

(509) 547-2048
(509) 547-6720 Fx

Chiawana Park Reservations for Pavillion
(509) 547-2048 #8 (Janet)

Ice Harbor-Lanelle Adams-(509) 543-6060

Paul email - paul.m.fincher@williams.com
Williams Pipeline

606 S. Oregon Ave.

Pasco, WA 99301

(509) 544-9216

(509) 544-0866 Fx

Mark Bonet
Dept. of Natural Resources

2211 Airport Rd.
Ellensburg, WA 98926

John Burns - fcidl@owt.com /
jburn@pocketinet.com

FCID-Franklin County Irrigation District
PO Box 3907

Pasco, WA 99302

(509) 547-4912

(509) 545-1160 Fax

Burn Info - (509) 544-3098

Basin Disposal, Inc.

509-547-2476

Cascade Natural Gas

509-736-5563
509-619-5282

CenturyLink

509-839-6651 (509) 225-0902

Charter Communications

509-222-2665

City of Pasco PW Engineering

Project Engineer
509-545-3444

City of Pasco PW Operations

509-545-3463

Franklin County Irrigation Dist.

509-547-3831

Franklin County PUD

509-546-5953

Franklin County PW

509-545-3514

Pasco School Dist., Transp.

509-547-2510




O©CoO~NOULEA WN P

State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washington State Department of Revenue for answers to questions in
this area. The City will not adjust its payment if the Contractor bases a bid on a
misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The City will pay the retained percentage (or release the Contract Bond if a FHWA-funded
Project) only if the Contractor has obtained from the Washington State Department of
Revenue a certificate showing that all contract-related taxes have been paid (RCW
60.28.051). The City may deduct from its payments to the Contractor any amount the
Contractor may owe the Washington State Department of Revenue, whether the amount
owed relates to this contract or not. Any amount so deducted will be paid into the proper
State fund.

State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or
road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited
to, the construction of streets, roads, highways, etc., owned by the state of Washington;
water mains and their appurtenances; sanitary sewers and sewage disposal systems unless
such sewers and disposal systems are within, and a part of, a street or road drainage
system; telephone, telegraph, electrical power distribution lines, or other conduits or lines in
or above streets or roads, unless such power lines become a part of a street or road lighting
system; and installing or attaching of any article of tangible personal property in or to real
property, whether or not such personal property becomes a part of the realty by virtue of
installation.

For work performed in such cases, the Contractor shall collect from the City, retail sales tax
on the full contract price. The City will automatically add this sales tax to each payment to
the Contractor. For this reason, the Contractor shall not include the retail sales tax in the
unit bid item prices, or in any other contract amount subject to Rule 170, with the following
exception.



OO ~NOUITA,WNPEF

Exception: The City will not add in sales tax for a payment the Contractor or a
subContractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

Services
The Contractor shall not collect retail sales tax from the City on any contract wholly for

professional or other services (as defined in Washington State Department of Revenue
Rules 138 and 244).

Sanitation

Health Hazards

(******)

COVID-19 Health and Safety Plan (CHSP)

The Contractor shall prepare a project specific COVID-19 health and safety plan (CHSP).
The Contractor's CHSP shall adhere to the most current State and Federal requirements
throughout the duration of the project. If the State and/or Federal requirements are revised,
the CHSP shall be updated as necessary to conform to the current requirements. The
CHSP shall be prepared by the Contractor prior to beginning physical Work and made
visible at the job site.

The Contractor shall update and resubmit the CHSP as the work progresses and new
activities appear on the look ahead schedule required under Section 1-08.3(2)D. If the
conditions change on the project, or a particular activity, the Contractor shall update and
resubmit the CHSP. Work on any activity shall cease if conditions prevent full compliance
with the CHSP.

The CHSP shall address the health and safety of all people associated with the project
including State workers in the field, Contractor personnel, consultants, project staff,
Subcontractors, suppliers and anyone on the project site, staging areas, or yards. The
CHSP shall:

1. ldentify all standards, guidance, publications, and sources on which it is based.
Those standards may include references to the City’s current requirements, OSHA,
WISHA, and CDC publications that current at the time the CHSP is prepared.

2. ldentify a responsible individual from the Contractor who is responsible for
implementation of the CHSP. The individual(s) contact information shall be listed in
the CHSP.

3. Identify the specific project for which it is applicable, and if applicable, shall address
project work areas outside the project limits such as staging areas and/or yards.

4. Identify the administrative and engineered controls necessary to maintain a safe site.
This includes, but is not limited to: personal protective equipment (PPE) needed to
protect workers from COVID-19, sanitation resources, screening stations, safety
briefings, and controlling access.

5. Identify measures for screening and managing workers or visitors to that enter and
leave the project site. The plan shall include procedures should a person exhibit
symptoms of COVID-19 at the project site.
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6. ldentify how the plan will be updated as new work activities are added with each two-
week look-ahead schedule. The CHSP updates shall identify the number of
workers, crews, work tasks, and the degree of congestion or confinement workers
will experience for the work activities in the two-week look-ahead schedule.

7. Include how the Contractor will ensure everyone on the site has been trained on the
CHSP requirements. This includes Subcontractors, suppliers, and anyone on the
project site.

COVID-19 Health and Safety Plan (CHSP) Inspection

The Contractor shall grant full and unrestricted access to the Engineer for CHSP
Inspections. The Engineer (or designee) will conduct periodic compliance inspections on
the project site, staging areas, or yards to verify that any ongoing work activity is following
the CHSP plan. If the Engineer becomes aware of a noncompliance incident either through
a site inspection or other means, the Contractor will be notified immediately (within 1 hour).
The Contractor shall immediately remedy the noncompliance incident or suspend all or part
of the associated work activity. The Contractor shall satisfy the Engineer that the
noncompliance incident has been corrected before the suspension will end.

Environmental Regulations

General

(******)

Supplement this section with the following:

Dumping of material removed from catch basins and other storm drain structures into the
right of way, sanitary sewer or storm drain system is prohibited.

State Department of Ecology

(******)

Supplement this section with the following:

10. Comply with the requirements and special general conditions of the Construction
Stormwater General Permit issued by the Washington State Department of Ecology for
this project.

Contractor’s Responsibility for Work

General

(******)

Supplement this section with the following:

The Contractor is responsible for constructing and completing all work included in the
Contract in a professional manner with first-class workmanship.

The Contractor shall keep the City of Pasco informed in writing of the address to which
official correspondence is to be directed, the address and phone number of the person in
charge of his field personnel, and the address and telephone number of the Contractor's
representative who will be responsible and available outside of normal working hours for
emergency repairs and the maintenance of traffic control and safety devices.



Private/Public Property

(*****)

Supplement this section with the following:
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Existing utilities and access to utilities may be located within easements on private property.
The City will assist the Contractor in gaining access to those existing utilities on private
property by notifying property owners of the intent to access the property. The Contractor
shall notify the Engineer of any properties where access to an easement is required a
minimum of three (3) working days in advance of needing the access. The Contractor shall
be responsible to make arrangements for physical access and to remove or relocate any
public or private improvements impacting the project specific work. All improvements that
are removed or relocated shall be restored by the Contractor in accordance with this
section.

Utilities and Similar Facilities

(******)

Supplement this section with the following:

It shall be the Contractor’s responsibility to coordinate and schedule work with other local
utility companies where the work may impact their operations and/or existing infrastructure.

It shall be the Contractor's responsibility to investigate and verify the presence and location
of all utilities prior to construction.

The Contractor shall call for field location, no sooner than 5 business days before the
scheduled date for commencement of excavation which may affect underground utility
facilities, unless otherwise agreed upon by the parties involved. A business day is defined
as any day other than Saturday, Sunday, or a legal local, state, or federal holiday. The
phone number for the Northwest Utility Notification Center for Pasco is 1-800-424-5555 (or
811). If no one-number locator service is available, notice shall be provided individually by
the Contractor to those owners known to or suspected of having underground facilities
within the area of proposed excavation.

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to
underground utilities. Any cost to the Contractor incurred as a result of this law shall be at
the Contractor's expense.

No excavation shall begin until all known facilities, in the vicinity of the excavation area,
have been located and marked.

In addition to the requirements of RCW 19.122, the Contractor shall use surface features
and other evidence in determining the approximate utility location prior to excavation. The
Contractor shall hand dig to expose known utilities.

Where the location of the work is in proximity to overhead wires and power lines, the
Contractor shall coordinate all work with the utility and shall provide for such measures as
may be necessary for the protection of workmen.

Only City personnel shall operate water system valves.
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Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA GSP)

General Requirements

A.

The Contractor shall procure and maintain the insurance described in all
subsections of section 1-07.18 of these Special Provisions, from insurers with a current
A. M. Best rating of not less than A-: VIl and licensed to do business in the State of
Washington. The City reserves the right to approve or reject the insurance provided,
based on the insurer’s financial condition.

. The Contractor shall keep this insurance in force without interruption from the

commencement of the Contractor’'s Work through the term of the Contract and for thirty
(30) days after the Physical Completion date, unless otherwise indicated below.

If any insurance policy is written on a claims made form, its retroactive date, and that of
all subsequent renewals, shall be no later than the effective date of this Contract. The
policy shall state that coverage is claims made, and state the retroactive date. Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months
following the Completion Date or earlier termination of this Contract, and the Contractor
shall annually provide the City with proof of renewal. If renewal of the claims made form
of coverage becomes unavailable, or economically prohibitive, the Contractor shall
purchase an extended reporting period (“tail”) or execute another form of guarantee
acceptable to the City to assure financial responsibility for liability for services
performed.

The Contractor's Automobile Liability, Commercial General Liability and Excess or
Umbrella Liability insurance policies shall be primary and non-contributory insurance as
respects the City's insurance, self-insurance, or self-insured pool coverage. Any
insurance, self-insurance, or self-insured pool coverage maintained by the City shall be
excess of the Contractor’s insurance and shall not contribute with it.

The
Contractor shall provide the City and all additional insureds with written notice of any
policy cancellation, within two business days of their receipt of such notice.

The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the City

. Failure on the part of the Contractor to maintain the insurance as required shall

constitute a material breach of contract, upon which the City may, after giving five
business days’ notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurance and pay any and all
premiums in connection therewith, with any sums so expended to be repaid to the City
on demand, or at the sole discretion of the City, offset against funds due the Contractor
from the City.

All costs for insurance shall be incidental to and included in the unit or lump sum prices
of the Contract and no additional payment will be made.

(June 26, 2020 COP GSP)
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Supplement this section with the following:

I. The Contractor shall obtain and maintain in full force and effect during the duration of
the work public liability and property damage insurance in accordance with this section
and as modified herein.

J. Prior to start of construction, the Contractor shall furnish the City of Pasco a Certificate
of Insurance and the additional insured endorsements as evidence of compliance with
these requirements. This certificate shall name the City of Pasco, its employees,
agents, elected and appointed officials, consultants, and all Subcontractors as
“additional insureds” and shall stipulate that the policies named thereon cannot be
canceled unless at least forty-five (45) days written notice has been given to the City of
Pasco. The certificate shall not contain the following or similar wording regarding
cancellation notification: “Failure to mail such notice shall impose no obligation or liability
of any kind upon the company, its agents, or representatives.”

Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional
Liability and Builder’s Risk (if required by this Contract) shall name the following listed
entities as additional insured(s) using the forms or endorsements required herein:

» the City and its officers, elected officials, employees, agents, and volunteers

= City’s hired independent testing agency

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the
Contractor are greater than those required by this Contract, and irrespective of whether the
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits
lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing
operations and CG 20 37 10 01 for completed operations.

SubContractors

The Contractor shall cause each SubContractor of every tier to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein, except the Contractor shall have sole responsibility for determining the limits of
coverage required to be obtained by SubContractors.

The Contractor shall ensure that all SubContractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by
that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG
20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the City, the Contractor shall forward to the City evidence of insurance and
copies of the additional insured endorsements of each SubContractor of every tier as
required in 1-07.18(4) Verification of Coverage.

Verification of Coverage

The Contractor shall deliver to the City a Certificate(s) of Insurance and endorsements for
each policy of insurance meeting the requirements set forth herein when the Contractor
delivers the signed Contract for the work. Failure of City to demand such verification of
coverage with these insurance requirements or failure of City to identify a deficiency from
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the insurance documentation provided shall not be construed as a waiver of Contractor’s
obligation to maintain such insurance.

Verification of coverage shall include:

1. An ACORD certificate or a form determined by the City to be equivalent.

2. Copies of all endorsements naming City and all other entities listed in 1-07.18(2) as
additional insured(s), showing the policy number. The Contractor may submit a copy of any
blanket additional insured clause from its policies instead of a separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy
these requirements — actual endorsements must be submitted.

Upon request by the City, the Contractor shall forward to the City a full and certified copy of
the insurance policy(s). If Builders Risk insurance is required on this Project, a full and
certified copy of that policy is required when the Contractor delivers the signed Contract for
the work.

Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance,
or otherwise limit the City’s recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by
the City. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured
incurs a liability subject to any policy’s deductibles or self-insured retention, said deductibles
or self-insured retention shall be the responsibility of the Contractor.

Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent Contractors, products-completed operations,
personal and advertising injury, and liability assumed under an insured contract. There
shall be no exclusion for liability arising from explosion, collapse or underground property
damage.

The Commercial General Liability insurance shall be endorsed to provide a per project
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the
Contractor’'s completed operations for at least three years following Substantial Completion
of the Work.

Such policy must provide the following minimum limits:

$2,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

Automobile Liability
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
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transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the
Industrial Insurance laws of the State of Washington.

Public Convenience and Safety

(******)

Supplement this section with the following:

All work shall be carried out with due regard for public safety. For any open trenches, the
Contractor shall provide proper barricades and adequate night-time illumination.

At access points to public and private properties access shall be provided by the
Contractor throughout the duration of construction unless otherwise approved by the City.

The Contractor shall contact all resident, tenants, and property owners in the immediate
vicinity of the scheduled work via door hanger or a mailing a minimum of seven (7) calendar
days in advance of beginning work in the area. The door hanger or mailing shall be printed
in both English and Spanish and shall contain the following information at a minimum:

Project Name

Description of the work being performed

Exact area to be affected by the work

Date work is to commence

Date work will be completed

Company name, contact person & phone number

Contractors local contact person name & local phone number
Contractors superintendent name & phone number (if different)
Services that may be impacted

Restrictions during work (such as advising against water usage)

In addition, 24 hours in advance of a utility shut-down, the Contractor shall informing the
resident or tenant of the time period of the possible interruption to the utility service and
advise against water usage during this period. The notice shall be in the form of a door

hanger printed in both English and Spanish.

The Contractor shall submit both the 7-day notice and the 24-hour notice to the City for
review prior to delivering any notice to a resident, tenant, or property owner.

The Contractor shall be responsible to coordinate all construction efforts with the following
entities:

¢ Benton-Franklin Health District

Benton-Franklin Transit

Pasco School District

Pasco Fire Department

Pasco Police Department and all other law enforcement divisions



1 e United States Postal Service

2 e Basin Disposal Incorporated

3 o City of Pasco Public Works and all other Utility owners/operators

4

5 The Contractor must notify an affected property owner or occupant and the City

6 immediately upon the accidental disruption of any public or private service. The disrupted

7 service shall be restored the same day as the disruption occurred.

8

9
10 Rights of Way
11 (******)
12
13  Delete this section and replace it with the following:
14
15 Street Right of Way lines, limits of easements, and limits of construction permits are
16 indicated in the Plans. The Contractor’s construction activities shall be confined within
17 these limits, unless arrangements for use of private property are made.
18
19 The City has obtained all rights of way and easements deemed necessary for the completed
20 facility and direct construction work.
21
22 Whenever any of the work is accomplished on or through property other than public Right of
23 Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement
24 agreement obtained by the City from the owner of the private property. Copies of the
25 easement agreements may be included in the Contract Provisions or made available to the
26 Contractor as soon as practical after they have been obtained by the Engineer.
27
28 Whenever easements or rights of entry have not been acquired prior to advertising, these
29 areas are so noted in the Plans. The Contractor shall not proceed with any portion of the
30 work in areas where right of way, easements or rights of entry have not been acquired until
31 the Engineer certifies to the Contractor that the right of way or easement is available or that
32 the right of entry has been received. If the Contractor is delayed due to acts of omission on
33 the part of the City in obtaining easements, rights of entry or right of way, the Contractor will
34 be entitled to an extension of time. The Contractor agrees that such delay shall not be a
35 breach of contract.
36
37 Each property owner shall be given two (2) business days written notice prior to entry by the
38 Contractor. This includes entry onto easements and private property where private
39 improvements must be adjusted. A copy of the written notice shall be provided to the
40 contracting agency for review and approval before disbursement to the impacted properties.
41
42 Rights of way and easements obtained by the City are not guaranteed to include the
43 amount or location of land desired by the Contractor to support all of the Contractor’s
44 activities. The Contractor shall be responsible for providing, without expense or liability to
45 the City, any additional land and access thereto that the Contractor may desire for
46 temporary construction facilities, storage of materials, or other Contractor needs. However,
47 before using any private property, whether adjoining the work or not, the Contractor shall file
48 with the Engineer a written permission of the private property owner, and, upon vacating the
49 premises, a written release from the property owner of each property disturbed or otherwise
50 interfered with by reasons of construction pursued under this contract. The statement shall
51 be signed by the private property owner, or proper authority acting for the owner of the
52 private property affected, stating that permission has been granted to use the property and
53 all necessary permits have been obtained or, in the case of a release, that the restoration of

54 the property has been satisfactorily accomplished. The statement shall include the parcel
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number, address, and date of signature. Written releases must be filed with the Engineer
before the Completion Date will be established.

(June 26, 2020 COP GSP)
Add the following new section:

Safety Standards

All work shall be performed in accordance with all applicable local, state, and federal
health and safety codes, standards, regulations, and/or accepted industry standards. It
shall be the responsibility of the Contractor to ensure that their work force, the City, and
the public are adequately protected against any hazards.

The City shall have the authority at all times to issue a stop work order at no penalty if,

in their opinion, working conditions present an undue hazard to the public, property, or
the work force. Such authority shall not, however, relieve the Contractor of responsibility
for the maintenance of safe working conditions or assess any responsibility to the City or
Contractor for the identification of any or all unsafe conditions.

Public Convenience and Safety
1-07.23(1) Construction Under Traffic
Section 1-07.23(1) is supplemented with the following:

(2020 WSDOT GSP)

Work Zone Clear Zone

The Work Zone Clear Zone (WZCZ) applies during working and nonworking
hours. The WZCZ applies only to temporary roadside objects introduced by the
Contractor’s operations and does not apply to preexisting conditions or permanent
Work. Those work operations that are actively in progress shall be in accordance
with adopted and approved Traffic Control Plans, and other contract
requirements.

During nonworking hours equipment or materials shall not be within the WzZCZzZ
unless they are protected by permanent guardrail or temporary concrete barrier.
The use of temporary concrete barrier shall be permitted only if the Engineer
approves the installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only
construction vehicles absolutely necessary to construction shall be allowed within
the WZCZ or allowed to stop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehicles shall not
be permitted to park within the WZCZ at any time unless protected as described
above.

Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer has provided written approval.

Minimum WZCZ distances are measured from the edge of traveled way and will
be determined as follows:
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(******)

Regulatory Distance From
Posted Speed Traveled Way
(Feet)
35 mph or less 10 *
40 mph 15
45 to 55 mph 20
60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk

Minimum Work Zone Clear Zone Distance

Add the following new section:

Notifying Property Owners

The Contractor shall contact all resident, tenants, and property owners in the immediate
vicinity of the scheduled work via door hanger or a mailing a minimum of seven (7) calendar
days in advance of beginning work in the area. The door hanger or mailing shall be printed
in both English and Spanish and shall contain the following information at a minimum:

Project Name

Description of the work being performed

Exact area to be affected by the work

Date work is to commence

Date work will be completed

Company name, contact person & phone number

Contractors local contact person name & local phone number
Contractors superintendent name & phone number (if different)

In addition the Contractor shall provide a notice, 24 hours in advance, informing businesses,
residents or tenants of the time period they will experience limited access to their properties.
The 24 hour notice shall be in the form of a door hanger printed in both English and Spanish.

When there exist situations where impacted properties are subjected to service interruption
during business hours, e.g., hospitals, care facilities, restaurants, etc., adequate notice and
traffic control shall be provided during business and non-business hours shall be required.

The Contractor shall submit both the 7-day notice and the 24-hour notice to the Project
Manager for review prior to delivering any notice to a resident, tenant, or property owner.

The Contractor shall be responsible to coordinate all construction efforts with the following
entities:

Benton-Franklin Health District

Benton-Franklin Transit

Pasco School District

Pasco Fire Department

Pasco Police Department and all other law enforcement divisions
United States Postal Service

Basin Disposal Incorporated

City of Pasco Public Works and all other Utility owners/operators
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10

12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

The Contractor must notify an affected property owner or occupant immediately upon the
accidental disruption of any public or private service. The disrupted service shall be restored
the same day as the disruption occurred.

1-8 PROSECUTION AND PROGRESS

Add the following new section:

Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section:

Preconstruction Conference

(******)

Prior to the commencement of any work, a preconstruction conference shall be held. The
Contractor shall contact the City and set a date and time for the meeting. It shall be the
responsibility of the Contractor to notify and invite all parties having an interest in the
project to the meeting, including the City, major subcontractors, Irrigation Districts, and all
applicable private utilities. The Contractor shall ensure they understand all provisions and
intentions of the work.

The purpose of the preconstruction conference will be:

Overall scope

Order and coordination of work

Long lead time items

Means and methods of construction

Inspection and reporting procedures

To review the initial schedule;

To establish a working understanding among the various parties associated or

affected by the work;

8. To establish and review procedures for progress payment, notifications, approvals,
submittals, etc.;

9. To establish normal working hours for the work;

10. To review safety standards and traffic control; and

11. To discuss such other related items as may be pertinent to the work.

12. To walk the project site and confirm which if any objects are to be removed and
replaced.

13. Protection of features to remain in place for the duration of construction.

14. Dust control equipment and procedures.

Nog,rwNE

The Contractor shall prepare and submit at least five (5) business days prior to the
preconstruction conference the following:

1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. Alist of material sources for approval if applicable.

Any proposed road or sidewalk closures shall be presented to the City at the
preconstruction conference for consideration, including duration of closure. If approved,
closures shall not extend beyond permitted duration. Should closures extend beyond the
duration, road user delay costs shall be assessed to the Contractor and paid to the City of
Pasco.



O©CoOoO~NO U WN P

Add the following new section:

Hours of Work
(December 8, 2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m.
and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires
different than the normal working hours stated above, the request must be submitted in
writing prior to the preconstruction conference, subject to the provisions below. The
working hours for the Contract shall be established at or prior to the preconstruction
conference.

All working hours and days are also subject to local permit and ordinance conditions (such
as noise ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall
submit a written request to the City for consideration at least forty-eight (48) hours before
work is to commence. This request shall state what hours are being requested, and why.
Requests shall be submitted for review no later than 5 business days prior to the day(s) the
Contractor is requesting to change the hours.

If the City approves such a deviation, such approval may be subject to certain other
conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the City for the
costs in excess of straight-time costs for City representatives who worked during
such times. (The Engineer may require designated representatives to be present
during the work. Representatives who may be deemed necessary by the Engineer
include, but are not limited to: survey crews; personnel from the City’s material
testing lab; inspectors; and other City employees or third party consultants when, in
the opinion of the Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract
time even though the multiple shifts occur in a single 24-hour period.

4. If Davis Bacon wage rates apply to this Contract, all requirements must be met and
recorded properly on certified payroll.

(******)

Add the following new section:

Days of Work
No work will be allowed on the following days unless pre-approval is obtained from the City:

¢ New Years Day, Martin Luther King Jr., President’s Day, Memaorial Day, July 4th,

o Labor Day, Veteran's Day, Thanksgiving and the day after, Christmas and the day
after.

o If any of the above days falls on a Saturday, the preceding Friday. If any of the
above days falls on a Sunday, the following Monday.

e All Saturdays and Sundays.

Requests to work on any of the days listed above must be made in writing by the Contractor
to the City for review no less than two weeks prior to the event and include the reason for
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the request. Approval of any such request is not guaranteed. If approval is given, each day
may be counted as a working day at the discretion of the City.

Subcontracting
(May 30, 2019 APWA GSP, Option B)

Delete the ninth paragraph, beginning with “On all projects, the Contractor shall certify...”.

General Requirements

(******)

Supplement this section with the following:

Items in the schedule shall be arranged in the order and sequence in which they will be
performed. The schedule shall be drawn to a time scale, using an appropriate
measurement per day with weekends and holidays indicated. The schedule shall be
continuously updated and, if necessary, redrawn upon the first working day of each month
or upon issuance of any change order which substantially affects the schedule. Copies (2
prints or 1 reproducible) of newly updated schedules shall be provided to the City.

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date.

The Contractor shall complete the remaining Work as promptly as possible. Upon request
by the City, the Contractor shall furnish a written schedule for completing the physical
Work on the Contract.

Type A Progress Schedule
(March 13, 2012 APWA GSP)

Revise this section to read:

The Contractor shall submit 2 copies of a Type A Progress Schedule to the City no later
than 5 business days prior to the preconstruction conference, or some other mutually
agreed upon time. The schedule shall be in a format acceptable to the City. The City may
at their discretion allow a critical path method (CPM) schedule, bar chart, or other standard
schedule format. Regardless of which format used, the schedule shall identify the critical
path. The Engineer will evaluate the Type A Progress Schedule and approve or return the
schedule for corrections within 15 calendar days of receiving the submittal.

Weekly Look-Ahead Schedule

(******)

Supplement this section with the following:

At the discretion of the City, a weekly meeting between representatives of the City (e.g.
inspector and/or engineer) and Contractor (foreman, supervisor, and/or project manager)
shall be held at the project site or at City Hall at a pre-determined time. The Contractor
shall present an update on project status, project schedule, and any problems that have
arisen.

Prosecution of Work

Delete this section and replace it with the following:
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1-08.4 Notice to Proceed and Prosecution of Work
(July 23, 2015 APWA GSP)

Notice to Proceed will be given after the contract has been executed and the contract bond
and evidence of insurance have been approved and filed by the City. The Contractor shall
not commence with the work until the Notice to Proceed has been given by the Engineer.
The Contractor shall commence construction activities on the project site within ten days of
the Notice to Proceed Date, unless otherwise approved in writing. The Contractor shall
diligently pursue the work to the physical completion date within the time specified in the
contract. Voluntary shutdown or slowing of operations by the Contractor shall not relieve
the Contractor of the responsibility to complete the work within the time(s) specified in the
contract.

When shown in the Plans, the first order of work shall be the installation of high visibility
fencing to delineate all areas for protection or restoration, as described in the Contract.
Installation of high visibility fencing adjacent to the roadway shall occur after the placement
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon
construction of the fencing, the Contractor shall request the City to inspect the fence. No
other work shall be performed on the site until the City has accepted the installation of high
visibility fencing, as described in the Contract.

Time for Completion
Supplement this section with the following:

(March 13, 1995 WSDOT GSP)
This project shall be physically completed within 30 working days. Substantial completion
does not stop contract time.

(November 30, 2018 APWA GSP, Option A)
Revise the third and fourth paragraphs to read:
Contract time shall begin on the first working day following the Notice to Proceed Date.

Each working day shall be charged to the contract as it occurs, until the contract work is
physically complete. If substantial completion has been granted and all the authorized
working days have been used, charging of working days will cease. Each week the
Engineer will provide the Contractor a statement that shows the number of working days: (1)
charged to the contract the week before; (2) specified for the physical completion of the
contract; and (3) remaining for the physical completion of the contract. The statement will
also show the nonworking days and any partial or whole day the City declares as
unworkable. Within 10 calendar days after the date of each statement, the Contractor shall
file a written protest of any alleged discrepancies in it. To be considered by the City, the
protest shall be in sufficient detail to enable the Engineer to ascertain the basis and amount
of time disputed. By not filing such detailed protest in that period, the Contractor shall be
deemed as having accepted the statement as correct. If the Contractor is approved to work
10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the week in which
a 4-10 shift is worked would ordinarily be charged as a working day then the fifth day of that
week will be charged as a working day whether or not the Contractor works on that day
unless otherwise approved by the City in writing.

Revise the sixth paragraph to read:
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The Engineer will give the Contractor written notice of the completion date of the contract
after all the Contractor’s obligations under the contract have been performed by the
Contractor. The following events must occur before the Completion Date can be
established:

1. The physical work on the project must be complete; and
2. The Contractor must furnish all documentation required by the contract and required by
law, to allow the City to process final acceptance of the contract. The following
documents must be received by the Project Engineer prior to establishing a completion
date:
a. Certified Payrolls (per Section 1-07.9(5)).
b. Material Acceptance Certification Documents
c. Monthly Reports of Amounts Credited as DBE Participation, as required by
the Contract Provisions.
d. Final Contract Voucher Certification
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the
Contractor and all Subcontractors
f. A copy of the Notice of Termination sent to the Washington State Department
of Ecology (Ecology); the elapse of 30 calendar days from the date of receipt
of the Notice of Termination by Ecology; and no rejection of the Notice of
Termination by Ecology. This requirement will not apply if the Construction
Stormwater General Permit is transferred back to the City in accordance with
Section 8-01.3(16).
g. Property owner releases per Section 1-07.24

MEASUREMENT AND PAYMENT

Measurement
(May 2, 2017 APWA GSP)

Revise the first paragraph to read:
Scale Verification Checks — At the Engineer’s discretion, the Engineer may perform

verification checks on the accuracy of each batch, hopper, or platform scale used in
weighing contract items of Work.

Payments
(March 13, 2012 APWA GSP)

Delete the first four paragraphs and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the
Preconstruction Conference, to enable the Project Engineer to determine the Work
performed on a monthly basis. A breakdown is not required for lump sum items that include
a basis for incremental payments as part of the respective Specification. Absent a lump
sum breakdown, the Project Engineer will make a determination based on information
available. The Project Engineer’s determination of the cost of work shall be final.

Progress payments for completed work and material on hand will be based upon progress
estimates prepared by the Engineer. A progress estimate cutoff date will be established at
the preconstruction conference.



1 The initial progress estimate will be made not later than 30 days after the Contractor
2 commences the work, and successive progress estimates will be made every month
3 thereafter until the Completion Date. Progress estimates made during progress of the work
4 are tentative, and made only for the purpose of determining progress payments. The
5 progress estimates are subject to change at any time prior to the calculation of the final
6 payment.
7
8 The value of the progress estimate will be the sum of the following:
9 1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of
10 work completed multiplied by the unit price.
11 2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum
12 breakdown for that item, or absent such a breakdown, based on the Engineer’s
13 determination.
14 3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or
15 other storage area approved by the Engineer.
16 4. Change Orders — entitlement for approved extra cost or completed extra work as
17 determined by the Engineer.
18
19 Progress payments will be made in accordance with the progress estimate less:
20 1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
21 2. The amount of progress payments previously made; and
22 3. Funds withheld by the City for disbursement in accordance with the Contract
23 Documents.
24
25 Progress payments for work performed shall not be evidence of acceptable performance or
26 an admission by the City that any work has been satisfactorily completed. The
27 determination of payments under the contract will be final in accordance with Section
28 1-05.1.
29

30 Time Limitation and Jurisdiction
31 (November 30, 2018 APWA GSP)

32

33  Reuvise this section to read:

34

35 For the convenience of the parties to the Contract it is mutually agreed by the parties that
36 any claims or causes of action which the Contractor has against the City arising from the

37 Contract shall be brought within 180 calendar days from the date of final acceptance

38 (Section 1-05.12) of the Contract by the City; and it is further agreed that any such claims or
39 causes of action shall be brought only in the Superior Court of the county where the City

40 headquarters is located, provided that where an action is asserted against a county, RCW
41 36.01.050 shall control venue and jurisdiction. The parties understand and agree that the
42 Contractor’s failure to bring suit within the time period provided, shall be a complete bar to
43 any such claims or causes of action. It is further mutually agreed by the parties that when
44 any claims or causes of action which the Contractor asserts against the City arising from the
45 Contract are filed with the City or initiated in court, the Contractor shall permit the City to

46 have timely access to any records deemed necessary by the City to assist in evaluating the
47 claims or action.

48

49  Claims $250,000 or Less
50 (October 1, 2005 APWA GSP)

51

52  Delete this section and replace it with the following:

53

54 The Contractor and the City mutually agree that those claims that total $250,000 or less,

55 submitted in accordance with Section 1-09.11 and not resolved by nonbinding ADR
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processes, shall be resolved through litigation unless the parties mutually agree in writing to
resolve the claim through binding arbitration.

TEMPORARY TRAFFIC CONTROL

(******)

Supplement this section with the following:

The provisions of the latest edition of the Manual on Uniform Traffic Control Devices
(MUTCD) for Streets and Highways and corresponding amendments published by the U.S.
Department of Transportation, Federal Highway Administration, and WSDOT by this
reference are made a part of these Contract Documents.

General

(******)

Supplement this section with the following:

The alley and access from the alley to private property shall be accessible at the end of
each working day to vehicle and pedestrian traffic. The Contractor shall inform the City
and residents on each side of the alley a minimum of 2 days before the start of
construction. The notification shall include the times and extents of alley closure. The
Contractor shall coordinate with Basin Disposal and shall ensure that garbage service to
residents on each side of the alley is not disrupted for the full duration of construction.

Description

(******)

Supplement this section with the following:

All signs, barricades, traffic control devices, and labor for traffic control required for
construction activities shall be supplied, placed, and maintained by the Contractor. This
shall apply to detours and traffic control both within and outside the limits of the project.

The Contractor shall prepare and submit a Traffic Control Plan (TCP) to the City for review.
The TCP shall include mention of any trenches to remain open overnight and the
Contractor’s plan to maintain access to public and private property throughout construction.
The TCP shall minimize interruption and inconvenience to pedestrian and vehicular traffic.
The Contractor shall make all arrangements to implement the TCP, and shall implement the
TCP at the Contractor’s expense.

If the Contractor fails implement their approved TCP, the City may notify the Contractor. If
this notification occurs, the Contractor shall immediately remedy the non-conformance. If
the Contractor fails to do this, the City shall be at liberty to remedy the non-conformance
without assuming liability and without further notice to the Contractor. Liability for
implementation of the TCP is the sole responsibility of the Contractor. The costs
associated with the City implementing the Contractor’'s TCP may be deducted by the City
from monies due to the Contractor, or the City may request payment from the Contractor.

Any traffic restriction must have prior approval of the City of Pasco Engineering Division.
Appropriate traffic control measures and signage are required during temporary road
closures.

It shall be the responsibility of the Contractor to secure the City's approval for any desired
road closure and associated traffic control plan including detours. Following approval, the
Contractor shall notify the City of Pasco, and the Police and Fire Departments, Pasco



O©COO~NOOTA,WNPEF

School District, Basin Disposal, and Benton Franklin Transit at least 1 business day prior to
closing any street. When the street is re-opened, it shall again be the responsibility of the
Contractor to notify the above named departments and persons.

Traffic Control Management
General
Supplement this section with the following:

(January 3, 2017)

Only training with WSDOT TCS card and WSDOT training curriculum is recognized in the
State of Washington. The Traffic Control Supervisor shall be certified by one of the
following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council
12545 135" Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

Traffic Control Supervisor

(******)

The last paragraph is revised to read:

The TCS may perform the Work described in Section 1-10.3(1)A Flaggers or in Section 1-
10.3(1)B Other Traffic Control Labor, however, all compensation shall be included in the
lump sum bid price for Project Temporary Traffic Control. If TCS duties are not being
performed to the satisfaction of the Engineer, this provision will be revoked.

Traffic Control Plans

(******)

Delete the entire section and replace with the following:

The Contractor shall prepare a signing plan showing the necessary Class A and B
construction signing, barricades, and traffic control devices required for the project and
submit it to the City, no later than the preconstruction conference date. When the Class B
signing for a particular area will be provided as detailed on one or more of the figures
included in the MUTCD without modification, the Contractor may reference the applicable
MUTCD figure at the appropriate location on the Plan. When this procedure is used,
variable distances such as minimum length of taper must be specified by the Contractor.
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The signing plan prepared by the Contractor shall provide for adequate warning within the
limits of the project and on all streets, alleys, and driveways entering the project so that
approaching traffic may turn left or right onto existing undisturbed streets before reaching
the project. The Plan shall be prepared to create a minimum of inconvenience for
pedestrian and vehicle traffic.

All modifications to the accepted signing plans shall be reviewed by the City.

Construction Signs

(******)

The first sentence of the first paragraph is revised to read:
All signs, barricades, flashers, cones, traffic safety drums, barricades, and other traffic
control devices required by the approved traffic control plan(s), as well as any other
appropriate signs prescribed by the City or County, shall be furnished and maintained by
the Contractor.
Open trenches shall be provided with proper barricades and at night they shall be distinctly
indicated by adequately spaced lights.

END DIVISION 1

DIVISION 2
CLEARING, GRUBBING, AND ROADSIDE CLEANUP

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTION

2-02.1 Description

(******)

Section 2-02.1 is supplemented with the following:

The work shall include the removal of all curb, gutter, sidewalk, concrete, pavement,
roadway excavation including haul, saw-cutting, and other items as required to
complete the work, as well as those indicated on the construction plans.

2-02.1 Payment

(******)

Section 2-02.1 is supplemented with the following:

Saw-cutting and removal of curbs, gutters, sidewalks, concrete, pavements will be paid
for as under the lump sum item for “Removal of Structures and Obstruction”. This also
includes any roadway excavation including haul, as needed to complete the work
shown on the construction plans.

2-11 TRIMMING AND CLEANUP
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48
49
50
51

2-11.3 CONSTRUCTION REQUIREMENTS

(******)

The section ‘The Contractor Shall’ is supplemented with the following:

7. Redesign and rebuild the irrigation system to that remaining landscaped areas
previously covered by said system will continue to be watered. Irrigation heads
that are in areas to be paved shall be capped and covered prior to paving.
Existing modified sprinkler systems shall be modified to be ensure adequate
watering coverage.

8. Restore all grass area affected by construction with sod and in accordance with
the City of Pasco Construction Standards.

9. Restore all shoulders, from edge of pavement to the right-of-way line. With the
same material as existed prior to construction.

10.Restore the site and off-site areas damaged by the work to their original
condition or better and to the satisfaction of the Engineer and the adjoining
homeowners.

4-04 BALLAST AND CRUSHED SURFACING

4-04.4 Measurement

(******)

Section 4-04.4 is revised to read:

Crushed surfacing top course and crushed surfacing base course will be measured by the
square yard. This work will include all excavation, embankment, grading, and compaction
required to construct Crushed Surfacing Courses.

4-04.5 Payment

(******)

Section 4-04.5 is supplemented with the following:
“Crushed Surfacing Top Course (2 inch depth)”, per square yard.
The unit contract price for "Crushed Surfacing Top Course (2 inch depth)™ shall be full
compensation for equipment, labor, materials, and other items necessary to remove, dispose,
furnish, supply, place, compact, and complete the crushed surfacing top course per the
Contract Plans and these Special Provisions.

“Crushed Surfacing Base Course (8 inch depth)”, per square yard.

The unit contract price for "Crushed Surfacing Base Course (8 inch depth)™ shall be full
compensation for equipment, labor, materials, and other items necessary to remove, dispose,
furnish, supply, place, compact, and complete the crushed surfacing base course per the
Contract Plans and these Special Provisions.

All excavation, embankment, grading, and compaction required to place the
crushed surfacing material shall be included in the unit cost for these items.
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DIVISION 5

SURFACE TREATMENT AND PAVEMENT

5-04 Hot Mix Asphalt
(July 18, 2018 APWA GSP)

Delete Section 5-04 and amendments, Hot Mix Asphalt and replace it with the following:

5-04.1 Description

This Work shall consist of providing and placing one or more layers of plant-mixed hot mix
asphalt (HMA) on a prepared foundation or base in accordance with these Specifications
and the lines, grades, thicknesses, and typical cross-sections shown in the Plans. The
manufacture of HMA may include warm mix asphalt (WMA) processes in accordance with
these Specifications. WMA processes include organic additives, chemical additives, and
foaming.

HMA shall be composed of asphalt binder and mineral materials as may be required, mixed
in the proportions specified to provide a homogeneous, stable, and workable mixture.

5-04.2 Materials
Materials shall meet the requirements of the following sections:

Asphalt Binder 9-02.1(4)
Cationic Emulsified Asphalt  9-02.1(6)
Anti-Stripping Additive 9-02.4
HMA Additive 9-02.5
Aggregates 9-03.8
Recycled Asphalt Pavement  9-03.8(3)B
Mineral Filler 9-03.8(5)
Recycled Material 9-03.21
Portland Cement 9-01
Sand 9-03.1(2)
(As noted in 5-04.3(5)C for crack sealing)
Joint Sealant 9-04.2
Foam Backer Rod 9-04.2(3)A

The Contract documents may establish that the various mineral materials required for the
manufacture of HMA will be furnished in whole or in part by the Contracting Agency. If the
documents do not establish the furnishing of any of these mineral materials by the
Contracting Agency, the Contractor shall be required to furnish such materials in the
amounts required for the designated mix. Mineral materials include coarse and fine
aggregates, and mineral filler.

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of
HMA. The RAP may be from pavements removed under the Contract, if any, or pavement
material from an existing stockpile.
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The Contractor may use up to 20 percent RAP by total weight of HMA with no additional
sampling or testing of the RAP. The RAP shall be sampled and tested at a frequency of one
sample for every 1,000 tons produced and not less than ten samples per project. The
asphalt content and gradation test data shall be reported to the Contracting Agency when
submitting the mix design for approval on the QPL. The Contractor shall include the RAP as
part of the mix design as defined in these Specifications.

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder
from different sources is not permitted.

Production of aggregates shall comply with the requirements of Section 3-01.
Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates
from stockpiles shall comply with the requirements of Section 3-02.

5-04.2(1) How to Get an HMA Mix Design on the QPL
If the contractor wishes to submit a mix design for inclusion in the Qualified Products List
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1).

5-04.2(1) A Vacant

5-04.2(2) Mix Design — Obtaining Project Approval
No paving shall begin prior to the approval of the mix design by the Engineer.

Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in
the contract documents.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in
the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores,
prelevel, and pavement repair. Other nonstructural applications of HMA accepted by
commercial evaluation shall be as approved by the Project Engineer. Sampling and testing
of HMA accepted by commercial evaluation will be at the option of the Project Engineer.
The Proposal quantity of HMA that is accepted by commercial evaluation will be excluded
from the quantities used in the determination of nonstatistical evaluation.

Nonstatistical Mix Design. Fifteen days prior to the first day of paving the contractor shall
provide one of the following mix design verification certifications for Contracting Agency
review;

e The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of
the mix design verification certifications listed below.

e The proposed HMA mix design on WSDOT Form 350-042 with the seal and
certification (stamp & sig-nature) of a valid licensed Washington State Professional
Engineer.

e The Mix Design Report for the proposed HMA mix design developed by a qualified
City or County laboratory that is within one year of the approval date.**

The mix design shall be performed by a lab accredited by a national authority such as
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The
Construction Materials Engineering Council (CMEC’s) 1ISO 17025 or AASHTO Accreditation
Program (AAP) and shall supply evidence of participation in the AASHTO: resource
proficiency sample program.
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Mix designs for HMA accepted by Nonstatistical evaluation shall;

¢ Have the aggregate structure and asphalt binder content determined in accordance
with WSDOT Standard Operating Procedure 732 and meet the requirements of
Sections 9-03.8(2), except that Hamburg testing for ruts and stripping are at the
discretion of the Engineer, and 9-03.8(6).

e Have anti-strip requirements, if any, for the proposed mix design determined in
accordance with AASHTO T 283 or T 324, or based on historic anti-strip and
aggregate source compatibility from previous WSDOT lab testing.

At the discretion of the Engineer, agencies may accept verified mix designs older than 12
months from the original verification date with a certification from the Contractor that the
materials and sources are the same as those shown on the original mix design.

Commercial Evaluation Approval of a mix design for “Commercial Evaluation” will be based
on a review of the Contractor’s submittal of WSDOT Form 350-042 (For commercial mixes,
AASHTO T 324 evaluation is not required) or a Mix Design from the current WSDOT QPL
or from one of the processes allowed by this section. Testing of the HMA by the Contracting
Agency for mix design approval is not required.

For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design

level of Equivalent Single Axle Loads (ESAL’s) appropriate for the required use.

5-04.3 Construction Requirements

5-04.3(1) Weather Limitations

Do not place HMA for wearing course on any Traveled Way beginning October 1st through
March 31st of the following year without written concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface temperatures are less
than those specified below, or when weather conditions otherwise prevent the proper
handling or finishing of the HMA.

Minimum Surface Temperature for Paving

Compacted Thickness

Wearing Course

Other Courses

(Feet)
Less than 0.10 55-F 45-F
0.10to0 .20 45-F 35¢F
More than 0.20 35-F 35-F

5-04.3(2) Paving Under Traffic

When the Roadway being paved is open to traffic, the requirements of this Section

shall apply.
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The Contractor shall keep intersections open to traffic at all times except when paving the
intersection or paving across the intersection. During such time, and provided that there has
been an advance warning to the public, the intersection may be closed for the minimum
time required to place and compact the mixture. In hot weather, the Engineer may require
the application of water to the pavement to accelerate the finish rolling of the pavement and
to shorten the time required before reopening to traffic.

Before closing an intersection, advance warning signs shall be placed and signs shall also
be placed marking the detour or alternate route.

During paving operations, temporary pavement markings shall be maintained throughout
the project. Temporary pavement markings shall be installed on the Roadway prior to
opening to traffic. Temporary pavement markings shall be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with these requirements,
except the cost of temporary pavement markings, shall be included in the unit Contract
prices for the various Bid items involved in the Contract.

5-04.3(3) Equipment

5-04.3(3) A Mixing Plant
Plants used for the preparation of HMA shall conform to the following requirements:

1. Equipment for Preparation of Asphalt Binder — Tanks for the storage of asphalt
binder shall be equipped to heat and hold the material at the required temperatures.
The heating shall be accomplished by steam coils, electricity, or other approved
means so that no flame shall be in contact with the storage tank. The circulating
system for the asphalt binder shall be designed to ensure proper and continuous
circulation during the operating period. A valve for the purpose of sampling the
asphalt binder shall be placed in either the storage tank or in the supply line to the
mixer.

2. Thermometric Equipment — An armored thermometer, capable of detecting
temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder
feed line at a location near the charging valve at the mixer unit. The thermometer
location shall be convenient and safe for access by Inspectors. The plant shall also
be equipped with an approved dial-scale thermometer, a mercury actuated
thermometer, an electric pyrometer, or another approved thermometric instrument
placed at the discharge chute of the drier to automatically register or indicate the
temperature of the heated aggregates. This device shall be in full view of the plant
operator.

3. Heating of Asphalt Binder — The temperature of the asphalt binder shall not
exceed the maximum recommended by the asphalt binder manufacturer nor shall it
be below the minimum temperature required to maintain the asphalt binder in a
homogeneous state. The asphalt binder shall be heated in a manner that will avoid
local variations in heating. The heating method shall provide a continuous supply of
asphalt binder to the mixer at a uniform average temperature with no individual
variations exceeding 25°F. Also, when a WMA additive is included in the asphalt
binder, the temperature of the asphalt binder shall not exceed the maximum
recommended by the manufacturer of the WMA additive.

4. Sampling and Testing of Mineral Materials — The HMA plant shall be equipped
with a mechanical sampler for the sampling of the mineral materials. The mechanical
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sampler shall meet the requirements of Section 1-05.6 for the crushing and
screening operation. The Contractor shall provide for the setup and operation of the
field testing facilities of the Contracting Agency as provided for in Section 3-01.2(2).

5. Sampling HMA — The HMA plant shall provide for sampling HMA by one of the
following methods:

a. A mechanical sampling device attached to the HMA plant.

b. Platforms or devices to enable sampling from the hauling vehicle without
entering the hauling vehicle.

5-04.3(3) B Hauling Equipment

Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a
cover of canvas or other suitable material of sufficient size to protect the mixture from
adverse weather. Whenever the weather conditions during the work shift include, or are
forecast to include, precipitation or an air temperature less than 45°F or when time from
loading to unloading exceeds 30 minutes, the cover shall be securely attached to protect the
HMA.

The contractor shall provide an environmentally benign means to prevent the HMA mixture
from adhering to the hauling equipment. Excess release agent shall be drained prior to
filling hauling equipment with HMA. Petroleum derivatives or other coating material that
contaminate or alter the characteristics of the HMA shall not be used. For live bed trucks,
the conveyer shall be in operation during the process of applying the release agent.

5-04.3(3) C Pavers

HMA pavers shall be self-contained, power-propelled units, provided with an internally
heated vibratory screed and shall be capable of spreading and finishing courses of HMA
plant mix material in lane widths required by the paving section shown in the Plans.

The HMA paver shall be in good condition and shall have the most current equipment
available from the manufacturer for the prevention of segregation of the HMA mixture
installed, in good condition, and in working order. The equipment certification shall list the
make, model, and year of the paver and any equipment that has been retrofitted.

The screed shall be operated in accordance with the manufacturer’'s recommendations and
shall effectively produce a finished surface of the required evenness and texture without
tearing, shoving, segregating, or gouging the mixture. A copy of the manufacturer’'s
recommendations shall be provided upon request by the Contracting Agency. Extensions
will be allowed provided they produce the same results, including ride, density, and surface
texture as obtained by the primary screed. Extensions without augers and an internally
heated vibratory screed shall not be used in the Traveled Way.

When specified in the Contract, reference lines for vertical control will be required. Lines
shall be placed on both outer edges of the Traveled Way of each Roadway. Horizontal
control utilizing the reference line will be permitted. The grade and slope for intermediate
lanes shall be controlled automatically from reference lines or by means of a mat
referencing device and a slope control device. When the finish of the grade prepared for
paving is superior to the established tolerances and when, in the opinion of the Engineer,
further improvement to the line, grade, cross-section, and smoothness can best be
achieved without the use of the reference line, a mat referencing device may be substituted
for the reference line. Substitution of the device will be subject to the continued approval of
the Engineer. A joint matcher may be used subject to the approval of the Engineer. The
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reference line may be removed after the completion of the first course of HMA when
approved by the Engineer. Whenever the Engineer determines that any of these methods
are failing to provide the necessary vertical control, the reference lines will be reinstalled by
the Contractor.

The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and
accessories necessary for satisfactory operation of the automatic control equipment.

If the paving machine in use is not providing the required finish, the Engineer may suspend
Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the
pavement shall be thoroughly removed before paving proceeds.

5-04.3(3)D Material Transfer Device or Material Transfer Vehicle

A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s
approval, unless other-wise required by the contract.

Where an MTD/V is required by the contract, the Engineer may approve paving without an
MTD/V, at the request of the Contractor. The Engineer will determine if an equitable
adjustment in cost or time is due.

When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and prior
to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a uniform
temperature throughout the mixture. If a windrow elevator is used, the length of the windrow
may be limited in urban areas or through intersections, at the discretion of the Engineer.

To be approved for use, an MTV:

1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver.

2. Shall not be connected to the hauling vehicle or paver.
3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

4. Shall mix the HMA after delivery by the hauling equipment and prior to placement
into the paving machine.

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the
mixture.

To be approved for use, an MTD:

1. Shall be positively connected to the paver.
. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

3. Shall mix the HMA after delivery by the hauling equipment and prior to placement
into the paving machine.

4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the
mixture.

N

5-04.3(3) E Rollers

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good
condition and capable of reversing without backlash. Operation of the roller shall be in
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accordance with the manufacturer’'s recommendations. When ordered by the Engineer for
any roller planned for use on the project, the Contractor shall provide a copy of the
manufacturer's recommendation for the use of that roller for compaction of HMA. The
number and weight of rollers shall be sufficient to compact the mixture in compliance with
the requirements of Section 5-04.3(10). The use of equipment that results in crushing of the
aggregate will not be permitted. Rollers producing pickup, washboard, uneven compaction
of the surface, displacement of the mixture or other undesirable results shall not be used.

5-04.3(4) Preparation of Existing Paved Surfaces

When the surface of the existing pavement or old base is irregular, the Contractor shall
bring it to a uniform grade and cross-section as shown on the Plans or approved by the
Engineer.

Preleveling of uneven or broken surfaces over which HMA is to be placed may be
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as
approved by the Engineer.

Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require
the use of small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging
across preleveled areas by the compaction equipment. Equipment used for the compaction
of preleveling HMA shall be approved by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface of the
pavement shall be clean. All fatty asphalt patches, grease drippings, and other
objectionable matter shall be entirely removed from the existing pavement. All pavements or
bituminous surfaces shall be thoroughly cleaned of dust, soil, pavement grindings, and
other foreign matter. All holes and small depressions shall be filled with an appropriate class
of HMA. The surface of the patched area shall be leveled and compacted thoroughly. Prior
to the application of tack coat, or paving, the condition of the surface shall be approved by
the Engineer.

A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA is
to be placed or abutted; except that tack coat may be omitted from clean, newly paved
surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover the
existing pavement with a thin film of residual asphalt free of streaks and bare spots at a rate
between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of application
shall be approved by the Engineer. A heavy application of tack coat shall be applied to all
joints. For Roadways open to traffic, the application of tack coat shall be limited to surfaces
that will be paved during the same working shift. The spreading equipment shall be
equipped with a thermometer to indicate the temperature of the tack coat material.

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the
Contractor’s operation damages the tack coat it shall be repaired prior to placement of the
HMA.

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h
emulsified asphalt may be diluted once with water at a rate not to exceed one part water to
one part emulsified asphalt. The tack coat shall have sufficient temperature such that it may
be applied uniformly at the specified rate of application and shall not exceed the maximum
temperature recommended by the emulsified asphalt manufacturer.
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5-04.3(4) Al General

When the Proposal includes a pay item for crack sealing, seal all cracks ¥ inch in width and
greater.

Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign
material when filling with crack sealant material. Use a hot compressed air lance to dry and
warm the pavement surfaces within the crack immediately prior to filling a crack with the
sealant material. Do not overheat pavement. Do not use direct flame dryers. Routing cracks
is not required.

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the
components and pour the mixture into the cracks until full. Add additional CSS-1 cationic
emulsified asphalt to the sand slurry as needed for workability to ensure the mixture will
completely fill the cracks. Strike off the sand slurry flush with the existing pavement surface
and allow the mixture to cure. Top off cracks that were not completely filled with additional
sand slurry. Do not place the HMA overlay until the slurry has fully cured.

The sand slurry shall consist of approximately 20 percent CSS-1 emulsified asphalt,
approximately 2 percent portland cement, water (if required), and the remainder clean Class
1 or 2 fine aggregate per section 9-03.1(2). The components shall be thoroughly mixed and
then poured into the cracks and joints until full. The following day, any cracks or joints that
are not completely filled shall be topped off with additional sand slurry. After the sand slurry
is placed, the filler shall be struck off flush with the existing pavement surface and allowed
to cure. The HMA overlay shall not be placed until the slurry has fully cured. The
requirements of Section 1-06 will not apply to the portland cement and sand used in the
sand slurry.

In areas where HMA will be placed, use sand slurry to fill the cracks.
In areas where HMA will not be placed, fill the cracks as follows:

1. Cracks ¥ainch to 1 inch in width - fill with hot poured sealant.
2. Cracks greater than 1 inch in width — fill with sand slurry.

Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the
material in accordance with these requirements and the manufacturer's recommendations.
Furnish a Type 1 Working Drawing of the manufacturer’s product information and
recommendations to the Engineer prior to the start of work, including the manufacturer’s
recommended heating time and temperatures, allowable storage time and temperatures
after initial heating, allowable reheating criteria, and application temperature range. Confine
hot poured sealant material within the crack. Clean any overflow of sealant from the
pavement surface. If, in the opinion of the Engineer, the Contractor’'s method of sealing the
cracks with hot poured sealant results in an excessive amount of material on the pavement
surface, stop and correct the operation to eliminate the excess material.

5-04.3(4) A2 Crack Sealing Areas Prior to Paving
In areas where HMA will be placed, use sand slurry to fill the cracks.

(******)

Section 5-4.3(4) A2 is supplemented with the following:



0O NO OTh WNPE

All cracks shall be cleaned, removing all dirt, sand and weeds. Cleaning methods
may be by jet torch, vacuum, and/or compressed air. Other methodology may be
considered if it can be demonstrated that it can clean the crack and remove any
foreign or vegetative matter. If compressed air is used the air must be free of
compressor lubricating oils.

All cracks are to be sealed prior to paving.

5-04.3(4) A3 Crack Sealing Areas Not to be Paved
In areas where HMA will not be placed, fill the cracks as follows:

A. Cracks Y4 inch to 1 inch in width - fill with hot poured sealant.
B. Cracks greater than 1 inch in width — fill with sand slurry.

5-04.3(4) B Vacant

5-04.3(4) C Pavement Repair

The Contractor shall excavate pavement repair areas and shall backfill these with HMA in
accordance with the details shown in the Plans and as marked in the field. The Contractor
shall conduct the excavation operations in a manner that will protect the pavement that is to
remain. Pavement not designated to be removed that is damaged as a result of the
Contractor’s operations shall be repaired by the Contractor to the satisfaction of the
Engineer at no cost to the Contracting Agency. The Contractor shall excavate only within
one lane at a time unless approved otherwise by the Engineer. The Contractor shall not
excavate more area than can be completely finished during the same shift, unless approved
by the Engineer.

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a
depth of 1.0 feet. The Engineer will make the final determination of the

excavation depth required. The minimum width of any pavement repair area shall be 40
inches unless shown otherwise in the Plans. Before any excavation, the existing pavement
shall be sawcut or shall be removed by a pavement grinder. Excavated materials will
become the property of the Contractor and shall be disposed of in a Contractor-provided
site off the Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21.

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy application
of tack coat shall be applied to all surfaces of existing pavement in the pavement repair
area.

Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot
compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished
with the approval of the Engineer. Each lift shall be thoroughly compacted by a mechanical
tamper or a roller.

5-04.3(5) Producing/Stockpiling Aggregates and RAP

Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02.
Sufficient storage space shall be provided for each size of aggregate and RAP. Materials
shall be removed from stockpile(s) in a manner to ensure minimal segregation when being
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moved to the HMA plant for processing into the final mixture. Different aggregate sizes shall
be kept separated until they have been delivered to the HMA plant.

5-04.3(5) A Vacant

5-04.3(6) Mixing

After the required amount of mineral materials, asphalt binder, recycling agent and anti-
stripping additives have been introduced into the mixer the HMA shall be mixed until
complete and uniform coating of the particles and thorough distribution of the asphalt binder
throughout the mineral materials is ensured.

When discharged, the temperature of the HMA shall not exceed the optimum mixing
temperature by more than 25°F as shown on the reference mix design report or as
approved by the Engineer. A maximum water content of 2 percent in the mix, at discharge,
will be allowed providing the water causes no problems with handling, stripping, or flushing.
If the water in the HMA causes any of these problems, the moisture content shall be
reduced as directed by the Engineer.

Storing or holding of the HMA in approved storage facilities will be permitted with approval
of the Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held
for more than 24 hours after mixing shall be rejected. Rejected HMA shall be disposed of by
the Contractor at no expense to the Contracting Agency. The storage facility shall have an
accessible device located at the top of the cone or about the third point. The device shall
indicate the amount of material in storage. No HMA shall be accepted from the storage
facility when the HMA in storage is below the top of the cone of the storage facility, except
as the storage facility is being emptied at the end of the working shift.

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior to
entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is
evidence of the recycled asphalt pavement not breaking down during the heating and
mixing of the HMA, the Contractor shall immediately suspend the use of the RAP until
changes have been approved by the Engineer. After the required amount of mineral
materials, RAP, new asphalt binder and asphalt rejuvenator have been introduced into the
mixer the HMA shall be mixed until complete and uniform coating of the particles and
thorough distribution of the asphalt binder throughout the mineral materials, and RAP is
ensured.

5-04.3(7) Spreading and Finishing

The mixture shall be laid upon an approved surface, spread, and struck off to the grade and
elevation established. HMA pavers complying with Section 5-04.3(3) shall be used to
distribute the mixture. Unless otherwise directed by the Engineer, the nominal compacted
depth of any layer of any course shall not exceed the following:

HMA Class 1" 0.35 feet
HMA Class %" and HMA Class %"
wearing course 0.30 feet
other courses 0.35 feet
HMA Class 3" 0.15 feet
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On areas where irregularities or unavoidable obstacles make the use of mechanical
spreading and finishing equipment impractical, the paving may be done with other
equipment or by hand.

When more than one JMF is being utilized to produce HMA, the material produced for each
JMF shall be placed by separate spreading and compacting equipment. The intermingling of
HMA produced from more than one JMF is prohibited. Each strip of HMA placed during a
work shift shall conform to a single JMF established for the class of HMA specified unless
there is a need to make an adjustment in the JMF.

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA

For HMA accepted by nonstatistical evaluation the aggregate properties of sand equivalent,
uncompacted void content and fracture will be evaluated in accordance with Section 3-04.
Sampling and testing of aggregates for HMA accepted by commercial evaluation will be at
the option of the Engineer.

5-04.3(9) HMA Mixture Acceptance
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation.

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial
Evaluation is specified.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in
the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores,
prelevel, temporary pavement, and pavement repair. Other nonstructural applications of
HMA accepted by commercial evaluation shall be as approved by the Engineer. Sampling
and testing of HMA accepted by commercial evaluation will be at the option of the Engineer.

The mix design will be the initial IMF for the class of HMA. The Contractor may request a
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer
and may be made in accordance with this section.

HMA Tolerances and Adjustments

1. Job Mix Formula Tolerances — The constituents of the mixture at the time of
acceptance shall be within tolerance. The tolerance limits will be established as
follows:

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined by
adding the tolerances below to the approved JMF values. These values will also
be the Upper Specification Limit (USL) and Lower Specification Limit (LSL)
required in Section 1-06.2(2)D2

Property Non-Statistical Evaluation Commercial Evaluation
Asphalt Binder +/- 0.5% +/- 0.7%
Air Voids, Va 2.5% min. and 5.5% max N/A

For Aggregates in the mixture:

a. First, determine preliminary upper and lower acceptance limits by applying
the following tolerances to the approved JMF.

Aggregate Percent Non-Statistical Commercial Evaluation

Passing Evaluation
1", %", %", and 3/8" sieves +/- 6% +/- 8%
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No. 4 sieve +/-6% +/- 8%

No. 8 Sieve +/- 6% +/-8%

No. 200 sieve +/- 2.0% +/- 3.0%

b. Second, adjust the preliminary upper and lower acceptance limits determined
from step (a) the minimum amount necessary so that none of the aggregate
properties are outside the control points in Section 9-03.8(6). The resulting values
will be the upper and lower acceptance limits for aggregates, as well as the USL
and LSL required in Section 1-06.2(2)D2.

2. Job Mix Formula Adjustments — An adjustment to the aggregate gradation or asphalt
binder content of the JMF requires approval of the Engineer. Adjustments to the
JMF will only be considered if the change produces material of equal or better
guality and may require the development of a new mix design if the adjustment
exceeds the amounts listed below.

a. Aggregates -2 percent for the aggregate passing the 1%2", 1", 34", 14", 34", and
the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5
percent for the aggregate passing the No. 200 sieve. The adjusted JMF shall be
within the range of the control points in Section 9-03.8(6).

b. Asphalt Binder Content — The Engineer may order or approve changes to
asphalt binder content. The maximum adjustment from the approved mix design
for the asphalt binder content shall be 0.3 percent

5-04.3(9) A Vacant
5-04.3(9) B Vacant

5-04.3(9) C Mixture Acceptance — Nonstatistical Evaluation

HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the
Contracting Agency by dividing the HMA tonnage into lots.

5-04.3(9) C1 Mixture Nonstatistical Evaluation — Lots and Sublots

A lot is represented by randomly selected samples of the same mix design that will be
tested for acceptance. A lot is defined as the total quantity of material or work produced for
each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to
one day’s production or 800 tons, whichever is less except that the final sublot will be a
minimum of 400 tons and may be increased to 1200 tons.

All of the test results obtained from the acceptance samples from a given lot shall be
evaluated collectively. If the Contractor requests a change to the JMF that is approved, the
material produced after the change will be evaluated on the basis of the new JMF for the
remaining sublots in the current lot and for acceptance of subsequent lots. For a lot in
progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the
Engineer is satisfied that material conforming to the Specifications can be produced.

Sampling and testing for evaluation shall be performed on the frequency of one sample per
sublot.

5-04.3(9) C2 Mixture Nonstatistical Evaluation Sampling

Samples for acceptance testing shall be obtained by the Contractor when ordered by the
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer
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and in accordance with AASH-TO T 168. A minimum of three samples should be taken for
each class of HMA placed on a project. If used in a structural application, at least one of the
three samples shall to be tested.

Sampling and testing HMA in a Structural application where quantities are less than 400
tons is at the discretion of the Engineer.

For HMA used in a structural application and with a total project quantity less than 800 tons
but more than 400 tons, a minimum of one acceptance test shall be performed. In all cases,
a minimum of 3 samples will be obtained at the point of acceptance, a minimum of one of
the three samples will be tested for conformance to the JMF:

o |If the test results are found to be within specification requirements, additional testing
will be at the Engineer’s discretion.

o |If test results are found not to be within specification requirements, additional testing
of the remaining samples to determine a Composite Pay Factor (CPF) shall be
performed.

5-04.3(9) C3 Mixture Nonstatistical Evaluation — Acceptance Testing

Testing of HMA for compliance of Va will at the option of the Contracting Agency. If tested,
compliance of V, will use WSDOT SOP 731.

Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T
308.

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11.

5-04.3(9) C4 Mixture Nonstatistical Evaluation — Pay Factors

For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting
Agency will determine a Composite Pay Factor (CPF) using the following price adjustment
factors:

Table of Price Adjustment Factors
Constituent Factor

e

All aggregate passing: 1%", 1", %", V%", %" and 2

No.4 sieves

All aggregate passing No. 8 sieve 15

All aggregate passing No. 200 sieve 20

Asphalt binder 40

Air Voids (Va) (where applicable) 20

Each lot of HMA produced under Nonstatistical Evaluation and having all constituents falling
within the tolerance limits of the job mix formula shall be accepted at the unit Contract price
with no further evaluation. When one or more constituents fall outside the nonstatistical
tolerance limits in the Job Mix Formula shown in Table of Price Adjustment Factors, the lot
shall be evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The
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nonstatistical tolerance limits will be used in the calculation of the CPF and the maximum
CPF shall be 1.00. When less than three sublots exist, backup samples of the existing
sublots or samples from the Roadway shall be tested to provide a minimum of three sets of
results for evaluation.

5-04.3(9) C5 Vacant

5-04.3(9) C6 Mixture Nonstatistical Evaluation — Price Adjustments

For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated CPF
is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF
equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The total job
mix compliance price adjustment will be calculated as the product of the NCMF, the quantity
of HMA in the lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications, its individual pay
factor will be considered 1.00 in calculating the Composite Pay Factor (CPF).

5-04.3(9) C7 Mixture Nonstatistical Evaluation - Retests

The Contractor may request a sublot be retested. To request a retest, the Contractor shall
submit a written request within 7 calendar days after the specific test results have been
received. A split of the original acceptance sample will be retested. The split of the sample
will not be tested with the same tester that ran the original acceptance test. The sample will
be tested for a complete gradation analysis, asphalt binder content, and, at the option of the
agency, Va. The results of the retest will be used for the acceptance of the HMA in place of
the original sublot sample test results. The cost of testing will be deducted from any monies
due or that may come due the Contractor under the Contract at the rate of $500 per
sample.

5-04.3 (9) D Mixture Acceptance — Commercial Evaluation

If sampled and tested, HMA produced under Commercial Evaluation and having all
constituents falling within the tolerance limits of the job mix formula shall be accepted at the
unit Contract price with no further evaluation. When one or more constituents fall outside
the commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be
evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The
commercial tolerance limits will be used in the calculation of the CPF and the maximum
CPF shall be 1.00. When less than three sublots exist, backup samples of the existing
sublots or samples from the street shall be tested to provide a minimum of three sets of
results for evaluation.

For each lot of HMA mix produced and tested under Commercial Evaluation when the
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined.
The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The
Job Mix Compliance Price Adjustment will be calculated as the product of the NCMF, the
guantity of HMA in the lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications, its individual pay
factor will be considered 1.00 in calculating the Composite Pay Factor (CPF).

5-04.3(10) HMA Compaction Acceptance
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HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including
lanes for intersections, ramps, truck climbing, weaving, and speed change, and having a
specified compacted course thickness greater than 0.10-foot, shall be compacted to a
specified level of relative density. The specified level of relative density shall be a
Composite Pay Factor (CPF) of not less than 0.75 when evaluated in accordance with
Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of the maximum density). The
maximum density shall be determined by WSDOT FOP for AASHTO T 729. The specified
level of density attained will be determined by the evaluation of the density of the pavement.
The density of the pavement shall be determined in accordance with WSDOT FOP for
WAQTC TM 8, except that gauge correlation will be at the discretion of the Engineer, when
using the nuclear density gauge and WSDOT SOP 736 when using cores to determine
density.

Tests for the determination of the pavement density will be taken in accordance with the
required procedures for measurement by a nuclear density gauge or roadway cores after
completion of the finish rolling.

If the Contracting Agency uses a nuclear density gauge to determine density the test
procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix
is placed and prior to opening to traffic.

Roadway cores for density may be obtained by either the Contracting Agency or
the Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-
inches minimum, unless otherwise approved by the Engineer.

Roadway cores will be tested by the Contracting Agency in accordance with WSDOT FOP
for AASHTO T 166.

If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the
Contractor in the presence of the Engineer on the same day the mix is placed and at
locations designated by the Engineer. If the Contract does not include the Bid item
“Roadway Core” the Contracting Agency will obtain the cores.

For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s
request after the Engineer is satisfied that material conforming to the Specifications can be
produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions
other than those listed above shall be compacted on the basis of a test point evaluation of
the compaction train. The test point evaluation shall be performed in accordance with
instructions from the Engineer. The number of passes with an approved compaction train,
required to attain the maximum test point density, shall be used on all subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling wheel
rutting shall be compacted with a pneumatic tire roller unless otherwise approved by the
Engineer.

Test Results

For a sublot that has been tested with a nuclear density gauge that did not meet the
minimum of 92 percent of the reference maximum density in a compaction lot with a CPF
below 1.00 and thus subject to a price reduction or rejection, the Contractor may request
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that a core be used for determination of the relative density of the sublot. The relative
density of the core will replace the relative density determined by the nuclear density gauge
for the sublot and will be used for calculation of the CPF and acceptance of HMA
compaction lot.

When cores are taken by the Contracting Agency at the request of the Contractor, they
shall be requested by noon of the next workday after the test results for the sublot have
been provided or made available to the Contractor. Core locations shall be outside of wheel
paths and as determined by the Engineer. Traffic control shall be provided by the Contractor
as requested by the Engineer. Failure by the Contractor to provide the requested traffic
control will result in forfeiture of the request for cores. When the CPF for the lot based on
the results of the HMA cores is less than 1.00, the cost for the coring will be deducted from
any monies due or that may become due the Contractor under the Contract at the rate of
$200 per core and the Contractor shall pay for the cost of the traffic control.

5-04.3(10) A HMA Compaction — General Compaction Requirements

Compaction shall take place when the mixture is in the proper condition so that no undue
displacement, cracking, or shoving occurs. Areas inaccessible to large compaction
equipment shall be compacted by other mechanical means. Any HMA that becomes loose,
broken, contaminated, shows an excess or deficiency of asphalt, or is in any way defective,
shall be removed and replaced with new hot mix that shall be immediately compacted to
conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction sequence shall
generally be the Contractor’s option, provided the specified densities are attained. Unless
the Engineer has approved otherwise, rollers shall only be operated in the static mode when
the internal temperature of the mix is less than 175°F. Regardless of mix temperature, a
roller shall not be operated in a mode that results in checking or cracking of the mat. Rollers
shall only be operated in static mode on bridge decks.

5-04.3(10) B HMA Compaction — Cyclic Density

Low cyclic density areas are defined as spots or streaks in the pavement that are less than
90 percent of the theoretical maximum density. At the Engineer’s discretion, the Engineer
may evaluate the HMA pavement for low cyclic density, and when doing so will follow
WSDOT SOP 733. A $500 Cyclic Density Price Adjustment will be assessed for any 500-
foot section with two or more density readings below 90 percent of the theoretical maximum
density.

5-04.3(10) C Vacant
5-04.3(10) D HMA Nonstatistical Compaction

5-04.3(10) D1 HMA Nonstatistical Compaction — Lots and Sublots

HMA compaction which is accepted by nonstatistical evaluation will be based on acceptance
testing performed by the Contracting Agency dividing the project into compaction lots.

A lot is represented by randomly selected samples of the same mix design that will be
tested for acceptance. A lot is defined as the total quantity of material or work produced for
each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to
one day'’s production or 400 tons, whichever is less except that the final sublot will be a
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minimum of 200 tons and may be increased to 800 tons. Testing for compaction will be at
the rate of 5 tests per sublot per WSDOT T 738.

The sublot locations within each density lot will be determined by the Engineer. For a lot in
progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the
Engineer is satisfied that material conforming to the Specifications can be produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions
other than those listed above shall be compacted on the basis of a test point evaluation of
the compaction train. The test point evaluation shall be performed in accordance with
instructions from the Engineer. The number of passes with an approved compaction train,
required to attain the maximum test point density, shall be used on all subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel ruts
shall be compacted with a pneumatic tire roller unless otherwise approved by the Engineer.

5-04.3(10) D2 HMA Compaction Nonstatistical Evaluation — Acceptance Testing

The location of the HMA compaction acceptance tests will be randomly selected by the
Engineer from within each sublot, with one test per sublot.

5-04.3(10) D3 HMA Nonstatistical Compaction — Price Adjustments

For each compaction lot with one or two sublots, having all sublots attain a relative density
that is 92 percent of the reference maximum density the HMA shall be accepted at the unit
Contract price with no further evaluation. When a sublot does not attain a relative density
that is 92 percent of the reference maximum density, the lot shall be evaluated in
accordance with Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall
be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used to offset lots with
CPF values below 1.00 but greater than 0.90. Lots with CPF lower than 0.90 will be
evaluated for compliance per 5-04.3(11). Additional testing by either a nuclear moisture-
density gauge or cores will be completed as required to provide a minimum of three tests for
evaluation.

For compaction below the required 92% a Non-Conforming Compaction Factor (NCCF) will
be determined. The NCCF equals the algebraic difference of CPF minus 1.00 multiplied by
40 percent. The Compaction Price Adjustment will be calculated as the product of CPF, the
guantity of HMA in the compaction control lot in tons, and the unit Contract price per ton of
mix.

5-04.3(11) Reject Work

5-04.3(11) A Reject Work General

Work that is defective or does not conform to Contract requirements shall be rejected. The
Contractor may propose, in writing, alternatives to removal and replacement of rejected
material. Acceptability of such alternative proposals will be determined at the sole discretion
of the Engineer. HMA that has been rejected is subject to the requirements in Section 1-
06.2(2) and this specification, and the Contractor shall submit a corrective action proposal
to the Engineer for approval.

5-04.3(11) B Rejection by Contractor
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The Contractor may, prior to sampling, elect to remove any defective material and replace it
with new material. Any such new material will be sampled, tested, and evaluated for
acceptance.

5-04.3(11) C Rejection Without Testing (Mixture or Compaction)

The Engineer may, without sampling, reject any batch, load, or section of Roadway that
appears defective. Material rejected before placement shall not be incorporated into the
pavement. Any rejected section of Roadway shall be removed.

No payment will be made for the rejected materials or the removal of the materials
unless the Contractor requests that the rejected material be tested. If the
Contractor elects to have the rejected material tested, a minimum of three
representative samples will be obtained and tested. Acceptance of rejected
material will be based on conformance with the nonstatistical acceptance
Specification. If the CPF for the rejected material is less than 0.75, no payment

will be made for the rejected material; in addition, the cost of sampling and testing shall be
borne by the Contractor. If the CPF is greater than or equal to 0.75, the cost of sampling
and testing will be borne by the Contracting Agency. If the material is rejected before
placement and the CPF is greater than or equal to 0.75, compensation for the rejected
material will be at a CPF of 0.75. If rejection occurs after placement and the CPF is greater
than or equal to 0.75, compensation for the rejected material will be at the calculated CPF
with an addition of 25 percent of the unit Contract price added for the cost of removal and
disposal.

5-04.3(11) D Rejection - A Partial Sublot

In addition to the random acceptance sampling and testing, the Engineer may also isolate
from a normal sublot any material that is suspected of being defective in relative density,
gradation or asphalt binder content. Such isolated material will not include an original
sample location. A minimum of three random samples of the suspect material will be
obtained and tested. The material will then be statistically evaluated as an independent lot in
accordance with Section 1-06.2(2).

5-04.3(11) E Rejection - An Entire Sublot

An entire sublot that is suspected of being defective may be rejected. When a sublot is
rejected a minimum of two additional random samples from this sublot will be obtained.
These additional samples and the original sublot will be evaluated as an independent lot in
accordance with Section 1-06.2(2).

5-04.3(11) F Rejection - A Lot in Progress

The Contractor shall shut down operations and shall not resume HMA placement until such
time as the Engineer is satisfied that material conforming to the Specifications can be
produced:

1. When the Composite Pay Factor (CPF) of a lot in progress drops below 1.00 and the
Contractor is taking no corrective action, or

2.  When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95
and the Contractor is taking no corrective action, or

3. When either the PFi for any constituent or the CPF of a lot in progress is less than
0.75.
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5-04.3(11) G Rejection - An Entire Lot (Mixture or Compaction)
An entire lot with a CPF of less than 0.75 will be rejected.

5-04.3(12) Joints
5-04.3(12) A HMA Joints

5-04.3(12) Al Transverse Joints

The Contractor shall conduct operations such that the placing of the top or wearing course
iS a continuous operation or as close to continuous as possible. Unscheduled transverse
joints will be allowed and the roller may pass over the unprotected end of the freshly laid
mixture only when the placement of the course must be discontinued for such a length of
time that the mixture will cool below compaction temperature. When the Work is resumed,
the previously compacted mixture shall be cut back to produce a slightly beveled edge for
the full thickness of the course.

A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a
transverse joint as a result of paving or planing is open to traffic. The HMA in the temporary
wedge shall be separated from the permanent HMA by strips of heavy wrapping paper or
other methods approved by the Engineer. The wrapping paper shall be removed and the
joint trimmed to a slightly beveled edge for the full thickness of the course prior to
resumption of paving.

The material that is cut away shall be wasted and new mix shall be laid against the cut.
Rollers or tamping irons shall be used to seal the joint.

5-04.3(12) A2 Longitudinal Joints

The longitudinal joint in any one course shall be offset from the course immediately below
by not more than 6 inches nor less than 2 inches. All longitudinal joints constructed in the
wearing course shall be located at a lane line or an edge line of the Traveled Way. A
notched wedge joint shall be constructed along all longitudinal joints in the wearing surface
of new HMA unless otherwise approved by the Engineer. The notched wedge joint shall
have a vertical edge of not less than the maximum aggregate size or more than %2 of the
compacted lift thickness and then taper down on a slope not steeper than 4H:1V. The
sloped portion of the HMA notched wedge joint shall be uniformly compacted.

(******)

Supplement Section 5-04.3(12) A2 with the Following:

One Longitudinal Cold Joint is allowed for the whole width of the road.

The Longitudinal Cold joint shall be located at a center line of the pavement.
5-04.3(12) B Bridge Paving Joint Seals

5-04.3(12) B1 HMA Sawcut and Seal
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Prior to placing HMA on the bridge deck, establish sawcut alignment points at both ends of
the bridge paving joint seals to be placed at the bridge ends, and at interior joints within the
bridge deck when and where shown in the Plans. Establish the sawcut alignment points in a
manner that they remain functional for use in aligning the sawcut after placing the overlay.

Submit a Type 1 Working Drawing consisting of the sealant manufacturer’s application
procedure.

Construct the bridge paving joint seal as specified ion the Plans and in accordance with the
detail shown in the Standard Plans. Construct the sawcut in accordance with the detalil
shown in the Standard Plan. Construct the sawcut in accordance with Section 5-05.3(8)B
and the manufacturer’s application procedure.

5-04.3(12) B2 Paved Panel Joint Seal

Construct the paved panel joint seal in accordance with the requirements specified in
section 5-04.3(12)B1 and the following requirement:

1. Clean and seal the existing joint between concrete panels in accordance with Section
5-01.3(8) and the details shown in the Standard Plans.

5-04.3(13) Surface Smoothness

The completed surface of all courses shall be of uniform texture, smooth, uniform as to
crown and grade, and free from defects of all kinds. The completed surface of the wearing
course shall not vary more than % inch from the lower edge of a 10-foot straightedge placed
on the surface parallel to the centerline. The transverse slope of the completed surface of
the wearing course shall vary not more than ¥ inch in 10 feet from the rate of transverse
slope shown in the Plans.

When deviations in excess of the above tolerances are found that result from a high place in
the HMA, the pavement surface shall be corrected by one of the following methods:

1. Removal of material from high places by grinding with an approved grinding machine,
or

2. Removal and replacement of the wearing course of HMA, or
3. By other method approved by the Engineer.

Correction of defects shall be carried out until there are no deviations anywhere greater
than the allowable tolerances.

Deviations in excess of the above tolerances that result from a low place in the HMA and
deviations resulting from a high place where corrective action, in the opinion of the
Engineer, will not produce satisfactory results will be accepted with a price adjustment. The
Engineer shall deduct from monies due or that may become due to the Contractor the sum
of $500.00 for each and every section of single traffic lane 100 feet in length in which any
excessive deviations described above are found.

When utility appurtenances such as manhole covers and valve boxes are located in the
traveled way, the utility appurtenances shall be adjusted to the finished grade prior to
paving. This requirement may be waived when requested by the Contractor, at the
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discretion of the Engineer or when the adjustment details provided in the project plan or
specifications call for utility appurtenance adjustments after the completion of paving.

Utility appurtenance adjustment discussions will be included in the Pre-Paving planning (5-
04.3(14)B3). Submit a written request to waive this requirement to the Engineer prior to the
start of paving.

5-04.3(14) Planing (Milling) Bituminous Pavement

The planning plan must be approved by the Engineer and a pre planning meeting must be
held prior to the start of any planing. See Section 5-04.3(14)B2 for information on planning
submittals.

Locations of existing surfacing to be planed are as shown in the Drawings. All utilities shall
be lowered before planning commences.

Where planing an existing pavement is specified in the Contract, the Contractor must
remove existing surfacing material and to reshape the surface to remove irregularities. The
finished product must be a prepared surface acceptable for receiving an HMA overlay.

Use the cold milling method for planing unless otherwise specified in the Contract. Do not
use the planer on the final wearing course of new HMA.

Conduct planing operations in a manner that does not tear, break, burn, or otherwise
damage the surface which is to remain. The finished planed surface must be slightly
grooved or roughened and must be free from gouges, deep grooves, ridges, or other
imperfections. The Contractor must repair any damage to the surface by the Contractor’s
planing equipment, using an Engineer approved method.

Repair or replace any metal castings and other surface improvements damaged by planing,
as determined by the Engineer.

A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a
minimum of 4 inches of curb reveal after placement and compaction of the final wearing
course. The dimensions of the wedge must be as shown on the Drawings or as specified by
the Engineer.

A tapered wedge cut must also be made at transitions to adjoining pavement surfaces
(meet lines) where butt joints are shown on the Drawings. Cut butt joints in a straight line
with vertical faces 2 inches or more in height, producing a smooth transition to the existing
adjoining pavement.

After planing is complete, planed surfaces must be swept, cleaned, and if required by the
Contract, patched and preleveled.

The Engineer may direct additional depth planing. Before performing this additional depth
planing, the Contractor must conduct a hidden metal in pavement detection survey as
specified in Section 5-04.3(14)A.
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5-04.3(14) A Pre-Planing Metal Detection Check

Before starting planing of pavements, and before any additional depth planing required by
the Engineer, the Contractor must conduct a physical survey of existing pavement to be
planed with equipment that can identify hidden / buried metal objects.

Should such metal be identified, promptly notify the Engineer.

See Section 1-07.16(1) regarding the protection of survey monumentation that may be
hidden in pavement.

The Contractor is solely responsible for any damage to equipment resulting from the
Contractor’s failure to conduct a pre-planing metal detection survey, or from the
Contractor’s failure to notify the Engineer of any hidden metal that is detected.

5-04.3(14)B Paving and Planing Under Traffic

5-04.3(14)B1 General

In addition the requirements of Section 1-07.23 and the traffic controls required in Section
1-10, and unless the Contract specifies otherwise or the Engineer approves, the Contractor
must comply with the following:

1. Intersections:

a. Keep intersections open to traffic at all times, except when paving or planing
operations through an intersection requires closure. Such closure must be kept to
the minimum time required to place and compact the HMA mixture, or plane as
appropriate. For paving, schedule such closure to individual lanes or portions
thereof that allows the traffic volumes and schedule of traffic volumes required in
the approved traffic control plan. Schedule work so that adjacent intersections are
not impacted at the same time and comply with the traffic control restrictions
required by the Traffic Engineer. Each individual intersection closure or partial
closure, must be addressed in the traffic control plan, which must be submitted to
and accepted by the Engineer, see Section 1-10.2(2).

b. When planing or paving and related construction must occur in an intersection,
consider scheduling and sequencing such work into quarters of the intersection, or
half or more of an intersection with side street detours. Be prepared to sequence
the work to individual lanes or portions thereof.

c. Should closure of the intersection in its entirety be necessary, and no trolley
service is impacted, keep such closure to the minimum time required to place and
compact the HMA mixture, plane, remove asphalt, tack coat, and as needed.

d. Any work in an intersection requires advance warning in both signage and a
number of Working Days advance notice as determined by the Engineer, to alert
traffic and emergency services of the intersection closure or partial closure.

e. Allow new compacted HMA asphalt to cool to ambient temperature before any
traffic is allowed on it. Traffic is not allowed on newly placed asphalt until approval
has been obtained from the Engineer.

2. Temporary centerline marking, post-paving temporary marking, temporary stop

bars, and maintaining temporary pavement marking must comply with Section 8-
23.
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3. Permanent pavement marking must comply with Section 8-22.
5-04.3(14)B2 Submittals — Planing Plan and HMA Paving Plan

The Contractor must submit a separate planing plan and a separate paving plan to the
Engineer at least 5 Working Days in advance of each operation’s activity start date. These
plans must show how the moving operation and traffic control are coordinated, as they will
be discussed at the pre-planing briefing and pre-paving briefing. When requested by the
Engineer, the Contractor must provide each operation’s traffic control plan on 24 x 36 inch
or larger size Shop Drawings with a scale showing both the area of operation and sufficient
detail of traffic beyond the area of operation where detour traffic may be required. The scale
on the Shop Drawings is 1 inch = 20 feet, which may be changed if the Engineer agrees
sufficient detail is shown.

The planing operation and the paving operation include, but are not limited to, metal
detection, removal of asphalt and temporary asphalt of any kind, tack coat and drying,
staging of supply trucks, paving trains, rolling, scheduling, and as may be discussed at the
briefing.

When intersections will be partially or totally blocked, provide adequately sized and
noticeable signage alerting traffic of closures to come, a minimum 2 Working Days in
advance. The traffic control plan must show where flaggers will be stationed when
signalization is or may be, countermanded, and show areas where flaggers are proposed.

At a minimum, the planing and the paving plan must include:

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each
day’s traffic control as it relates to the specific requirements of that day’s planing and
paving. Briefly describe the sequencing of traffic control consistent with the
proposed planing and paving sequence, and scheduling of placement of temporary
pavement markings and channelizing devices after each day’s planing, and paving.

2. A copy of each intersection’s traffic control plan.

3. Haul routes from Supplier facilities, and locations of temporary parking and staging
areas, including return routes. Describe the complete round trip as it relates to the
sequencing of paving operations.

4. Names and locations of HMA Supplier facilities to be used.

5. List of all equipment to be used for paving.

6. List of personnel and associated job classification assigned to each piece of paving
equipment.

7. Description (geometric or narrative) of the scheduled sequence of planing and of
paving, and intended area of planing and of paving for each day’s work, must
include the directions of proposed planing and of proposed paving, sequence of
adjacent lane paving, sequence of skipped lane paving, intersection planing and
paving scheduling and sequencing, and proposed notifications and coordinations to
be timely made. The plan must show HMA joints relative to the final pavement
marking lane lines.

8. Names, job titles, and contact information for field, office, and plant supervisory
personnel.

9. A copy of the approved Mix Designs.
10. Tonnage of HMA to be placed each day.
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11. Approximate times and days for starting and ending daily operations.

5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing

At least 2 Working Days before the first paving operation and the first planing
operation, or as scheduled by the Engineer for future paving and planing operations
to ensure the Contractor has adequately prepared for notifying and coordinating as
required in the Contract, the Contractor must be prepared to discuss that day’s
operations as they relate to other entities and to public safety and convenience,
including driveway and business access, garbage truck operations, Metro transit
operations and working around energized overhead wires, school and nursing
home and hospital and other accesses, other contractors who may be operating in
the area, pedestrian and bicycle traffic, and emergency services. The Contractor,
and Subcontractors that may be part of that day’s operations, must meet with the
Engineer and discuss the proposed

operation as it relates to the submitted planing plan and paving plan, approved traffic control
plan, and public convenience and safety. Such discussion includes, but is not limited to:

1. General for both Paving Plan and for Planing Plan:
a. The actual times of starting and ending daily operations.

b. In intersections, how to break up the intersection, and address traffic control and
signalization for that operation, including use of peace officers.

c. The sequencing and scheduling of paving operations and of planing operations, as
applicable, as it relates to traffic control, to public convenience and safety, and to
other contractors who may operate in the Project Site.

d. Notifications required of Contractor activities, and coordinating with other entities
and the public as necessary.

e. Description of the sequencing of installation and types of temporary pavement
markings as it relates to planning and to paving.

f. Description of the sequencing of installation of, and the removal of, temporary
pavement patch material around exposed castings and as may be needed

g. Description of procedures and equipment to identify hidden metal in the pavement,
such as survey monumentation, monitoring wells, street car rail, and castings,
before planning, see Section 5-04.3(14)B2.

h. Description of how flaggers will be coordinated with the planing, paving, and
related operations.

i. Description of sequencing of traffic controls for the process of rigid pavement base

repairs.
j. Other items the Engineer deems necessary to address.
2. Paving — additional topics:

a. When to start applying tack and coordinating with paving.

b. Types of equipment and numbers of each type equipment to be used. If more
pieces of equipment than personnel are proposed, describe the sequencing of the
personnel operating the types of equipment. Discuss the continuance of operator
personnel for each type equipment as it relates to meeting Specification
requirements.

c. Number of JMFs to be placed, and if more than one JMF how the Contractor will
ensure different JMFs are distinguished, how pavers and MTVs are distinguished
if more than one JMF is being placed at the time, and how pavers and MTVs are
cleaned so that one JMF does not adversely influence the other JMF.
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d. Description of contingency plans for that day’s operations such as equipment
breakdown, rain out, and Supplier shutdown of operations.

e. Number of sublots to be placed, sequencing of density testing, and other
sampling and testing.

5-04.3(15) Sealing Pavement Surfaces

Apply a fog seal where shown in the plans. Construct the fog seal in accordance with
Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to
opening to traffic.

5-04.3(16) HMA Road Approaches

HMA approaches shall be constructed at the locations shown in the Plans or where staked
by the Engineer. The Work shall be performed in accordance with Section 5-04.

5-04.4 Measurement

HMACI. _ PG ___ , HMAfor Cl. PG , and Commercial HMA will be measured
by the ton in accordance with Section 1-09.2, with no deduction being made for the weight
of asphalt binder, mineral filler, or any other component of the mixture. If the Contractor
elects to remove and replace mix as allowed by Section 5-04.3(11), the material removed
will not be measured.

Roadway cores will be measured per each for the number of cores taken.

Preparation of untreated roadway will be measured by the mile once along the centerline of
the main line Roadway. No additional measurement will be made for ramps, Auxiliary
Lanes, service roads, Frontage Roads, or Shoulders. Measurement will be to the nearest
0.01 mile.

Pavement repair excavation will be measured by the square yard of surface marked prior to
excavation.

Asphalt for prime coat will be measured by the square yard in accordance with Section 1-
09.2.

Prime coat aggregate will be measured by the cubic yard, truck measure, or by the ton,
whichever is designated in the Proposal.

Planing bituminous pavement will be measured by the square yard.

Temporary pavement marking will be measured by the linear foot as provided in Section 8-
23.4.

Water will be measured by the gallon as provided in Section 2-07.4.

(******)

Section 5-04.4 is supplemented with the following:



Paving Fabric shall be measured per square yard of area covered.

No specific measurement will apply to crack sealing and is considered incidental to
other bid items.

5-04.5 Payment
Payment will be made for each of the following Bid items that are included in the Proposal:

“HMACI. PG __ ", per square foot, square yard or ton per plans.

“HMA for Approach Cl. PG ___ ", per square foot, square yard or ton per plans.

“HMA for Preleveling Cl. PG ___ ", per square yard or ton per plans.

“HMA for Pavement Repair Cl. PG ___ ", per square foot, square yard or ton per plans.

“Commercial HMA”, per ton.

The unit Contract price per square foot, square yard or ton per plans for “HMA Cl. __ PG
", "HMA for Approach Cl. PG ___ ", “HMA for Preleveling Cl. PG ", “HMA for
Pavement Repair Cl. PG ___ ", and “Commercial HMA” shall be full compensation for all

costs, including anti-stripping additive, incurred to carry out the requirements of Section 5-
04 except for those costs included in other items which are included in this Subsection and
which are included in the Proposal.

“Preparation of Untreated Roadway”, per mile.

The unit Contract price per mile for “Preparation of Untreated Roadway” shall be full pay for
all Work described under 5-04.3(4) , with the exception, however, that all costs involved in
patching the Roadway prior to placement of HMA shall be included in the unit Contract price
per ton for “HMA Cl. __ PG ___ " which was used for patching. If the Proposal does not
include a Bid item for “Preparation of Untreated Roadway”, the Roadway shall be prepared
as specified, but the Work shall be included in the Contract prices of the other items of
Work.

“Preparation of Existing Paved Surfaces”, per mile.

The unit Contract Price for “Preparation of Existing Paved Surfaces” shall be full pay for all
Work described under Section 5-04.3(4) with the exception, however, that all costs involved
in patching the Roadway prior to placement of HMA shall be included in the unit Contract
price per ton for “HMA Cl. _ PG ___ " which was used for patching. If the Proposal does
not include a Bid item for “Preparation of Untreated Roadway”, the Roadway shall be
prepared as specified, but the Work shall be included in the Contract prices of the other
items of Work.
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“Pavement Repair Excavation Incl. Haul”, per square yard.

The unit Contract price per square yard for “Pavement Repair Excavation Incl.
Haul” shall be full payment for all costs incurred to perform the Work described in
Section 5-04.3(4) with the exception, however, that all costs involved in the

placement of HMA shall be included in the unit Contract price per ton for “HMA for
Pavement Repair Cl. _ PG ___ ", per ton.

“Asphalt for Prime Coat”, per ton.

The unit Contract price per square foot, square yard or ton per plans for “Asphalt for Prime
Coat” shall be full payment for all costs incurred to obtain, provide and install the material in
accordance with Section 5-04.3(4).

“Prime Coat Agg.”, per cubic yard, or per ton.

The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay for
furnishing, loading, and hauling aggregate to the place of deposit and spreading the
aggregate in the quantities required by the Engineer.

“Planing Bituminous Pavement”, per square yard.

The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full
payment for all costs incurred to perform the Work described in Section 5-04.3(14).

“Water”, per gallon.

Payment for “Water” is described in Section 2-07.5.

(******)

Section 5-04.5 is supplemented with the following:
“Paving Fabric”, per square yard.

The unit contract price for paving fabric shall be full compensation for all materials and labor for
installing paving fabric per the manufacturer’'s recommendations.

“Pavement Repair Excavation Incl. Haul”, per square foot or square yard per plans.

The unit contract price per square yard shall be full pay for pavement sawcutting, excavation
incl. haul and all materials required.

“Crack sealing” No Payment will be made for the crack sealing and shall be considered incidental to other
bid items.

DIVISION 6

STRUCTURES
6-02.3 CONSTRUCTION REQUIREMENT
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6-02.3(5)A General

(******)

Supplement this section with the following:

Testing requirements shall be as follows:

Project Quantity Test requirement
Less than 5 CY None
5CY-10CY 1 Slump, 4 Cylinders
10+ CY 2 Slump, 4 Cylinders per 25 CY

For project quantities above five (5) cubic yards, test requirements shall be based on
concrete placed during one (1) working day. If the concrete fails any test, the Engineer
will require additional testing to determine the extent of the failure and more frequent
tests may be required on additional concrete being placed. Testing and samples shall
be

in accordance with Section 1-06.2(1).

Regardless of quantity, a Certification of Compliance shall be provided for all concrete
delivered to the site in accordance with Section 6-02.3(5)B.

DIVISION 7

DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER 17 MAINS,
AND CONDUITS

7-05.3(1) Adjusting Manholes and Catch Basins to Grade

(******)

Section 7-05.3(1) is supplemented with the following:
Manholes and Catch Basins are to be adjusted to final grade per the City of 2 Pasco
Standard Plans within ***7***days of placement of HMA.

7-12 VALVES FOR WATER MAINS
7-12.1 Valves for Water Mains

(******)

Section 7-12.1 is supplemented with the following:

Existing water valves and water vaults shall be adjusted to final grade per City of
Pasco Standard plans within **7***days of placing of HMA and/or Concrete.

7-12.4 Measurement

(******)

Section 7-12.4 is supplemented with the following:

“Reset Valve Box/Lid” shall be measured per each.
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7-12.5 Payment

(******)

Section 7-12.5 is supplemented with the following:

“Reset Valve/Box Lid”, per each.

DIVISIONS
MISCELLANEOUS CONSTRUCTION

8-01 Erosion Control and Water Pollution Control

8-01.3(9)D

(******)

The first sentence of the first paragraphs is revised to read:

Inlet protection shall be installed below the cover of each inlet grate before any work is
to commence.

8-06 CEMENT CONCRETE DRIVEWAY ENTRANCE

8-06.4 Measurement

(******)

Replace this section with the following:

Cement Concrete Driveway entrance will be measured by the Square Yards, including
all materials necessary (including but not limited to 4” CSTC, Curb and Gutter)

No separate measurement will be made for any pedestrian curb, Gutter, sawcutting,
excavation, or embankment required to construct Cement Concrete Driveway entrance,
and will be incidental to these items.

8-06.5 Payment

(******)

Replace this section with the following:
“Cement Concrete Driveway Entrance per Square Yards. “

The unit Contract price per Square Yards for Cement Concrete Driveway Entrance shall
be full pay for installing the Cement Concrete Driveway entrance as specified, including
CSTC, Curb and Guitter.

8-13 MONUMENT CASES

8-13.1 Description

(******)

Section 8-3.1 is supplemented with the following:

The work shall consist of adjusting existing monument cases and covers to finished
grade. Includes pre-paving reference survey necessary for re-installation control.
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8-13.4 Measurements

(******)

This section is supplemented with the following:
Adjust monument case and cover will be measured per each.

8-13.5 Payment

(******)

Section 8-13-5 is supplemented with the following:

“Adjust Monument Case and Cover”, per each.
The unit contract price per each for “Adjust Monument Case and Cover” shall be full
payment for adjustment to finished grade including all materials required.

8-14 CEMENT CONCRETE SIDEWALKS

8-14.4 Measurement

(******)

Replace this section with the following:

Cement concrete ramp type Parallel A will be measured by each, including all materials
necessary (including but not limited to 4” CSTC, Detectable Warning Surface, Curb and
Gutter)

No separate measurement will be made for any pedestrian curb, Gutter, sawcutting,
excavation, or embankment required to construct Cement Concrete Sidewalks, and will
be incidental to these items.

8-14.5 Payment

(******)

Replace this section with the following:
“Cement concrete ramp type Parallel A per Each. “
The unit Contract price per Each for Cement concrete ramp type Parallel A shall be

full pay for installing the Cement Concrete Sidewalks as specified, including CSTC,
Detectable Warning Surface, Curb and Guitter.
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Washington State Prevailing Wage

about:blank

State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less than this
total. A brief description of overtime calculation requirements are provided on the Benefit Code

Journey Level Prevailing Wage Rates for the Effective Date: 10/28/2020

County

Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin

Franklin
Franklin
Franklin
Franklin
Franklin

Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin

Franklin

Franklin

about:blank

Trade

Asbestos Abatement Workers

Boilermakers

Brick Mason

Building Service Employees
Building Service Employees

Building Service Employees

Building Service Employees
Cabinet Makers (In Shop)
Carpenters

Carpenters

Carpenters
Carpenters
Carpenters

Cement Masons
Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Key.

Job Classification

Journey Level
Journey Level
Journey Level
Janitor
Shampooer
Waxer

Window Cleaner
Journey Level
Acoustical Worker

Bridge, Dock & Wharf
Carpenter

Floor Layer & Floor Finisher
Form Builder

General Carpenter

Heavy Construction Carpenter

Scaffold/Shoring Erecting &
Dismantling

Journey Level

Assistant Tender

Dive Supervisors

Diver

Diver on Standby

Diver Tender

Diving Master

Manifold Operator

Manifold Operator Mixed Gas

Remote Operated Vehicle
Operator

Remote Operated Vehicle
Tender/Technician

Surface RCV & ROV Operator

Wage Holiday Overtime Note

$42.54
$69.29
$51.84
$13.50
$13.50
$13.50
$13.50
$13.50
$49.27
$50.53

$49.27
$49.27
$49.27
$54.48
$54.48

$46.83
$56.73
$104.98
$103.48
$60.42
$59.42
$70.53
$59.42
$63.42
$59.42

$56.73

$59.42
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Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin
Franklin

Franklin
Franklin
Franklin
Franklin
Franklin
Franklin

Franklin

Franklin

Franklin

Franklin

Franklin

Franklin

Franklin

Franklin

Franklin
Franklin
Franklin
Franklin

Franklin

Franklin
Franklin
Franklin
Franklin
Franklin

Franklin
Franklin

Franklin
about:blank

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Drywall Applicator

Drywall Tapers

Electrical Fixture Maintenance

Workers

Electricians - Inside

Electricians - Inside

Electricians - Inside

Electricians - Motor Shop
Motor Shop

Powerline

Electricians -

Electricians -
Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline
Construction

Electronic Technicians

Elevator Constructors

Elevator Constructors

Fabricated Precast Concrete
Products

Fabricated Precast Concrete
Products

Fence Erectors
Fence Erectors
Flaggers
Glaziers

Heat & Frost Insulators And
Asbestos Workers

Heating Equipment Mechanics
Hod Carriers & Mason Tenders

Industrial Power Vacuum

about:blank
Assistant Engineer
Assistant Mate (Deckhand)
Boatmen
Engineer Welder
Leverman, Hydraulic
Mates
Oiler
Journey Level
Journey Level
Journey Level

Cable Splicer
Journey Level
Welder
Craftsman
Journey Level
Cable Splicer

Certified Line Welder
Groundperson

Heavy Line Equipment
Operator

Journey Level Lineperson
Line Equipment Operator
Meter Installer

Pole Sprayer
Powderperson

Journey Level
Mechanic

Mechanic In Charge
Journey Level

Journey Level - In-Factory
Work Only

Fence Erector
Fence Erector
Journey Level
Journey Level
Journey Level

Journey Level
Journey Level
Journey Level

$70.62
$70.07
$70.62
$71.97
$73.41
$70.62
$70.07
$49.27
$44.38
$13.50

$69.59
$67.22
$71.97
$15.37
$14.69
$82.39

$75.64
$49.17
$75.64
$75.64
$64.54
$49.17
$75.64
$56.49

$44.21
$97.31
$105.06
$13.50

$13.50

$42.54
$42.54
$40.44
$33.46
$55.24

$66.06
$43.39
$13.50
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Cleaner
Inland Boatmen

Inspection/Cleaning/Sealing Of

Sewer & Water Systems By

Remote Control

Inspection/Cleaning/Sealing Of

Sewer & Water Systems By

Remote Control

Inspection/Cleaning/Sealing Of

Sewer & Water Systems By

Remote Control

Inspection/Cleaning/Sealing Of

Sewer & Water Systems By

Remote Control

Inspection/Cleaning/Sealing Of

Sewer & Water Systems By

Remote Control

Insulation Applicators

Ironworkers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers
Laborers

Laborers

Laborers
Laborers
Laborers
Laborers
Laborers

about:blank

Journey Level

Cleaner Operator, Foamer
Operator

Grout Truck Operator

Head Operator

Technician

Tv Truck Operator

Journey Level
Journeyman

Air And Hydraulic Track Drill
Asphalt Raker

Asphalt Roller, Walking
Brick Pavers

Brush Hog Feeder

Brush Machine

Caisson Worker, Free Alr
Carpenter Tender

Cement Finisher Tender
Cement Handler

Chain Saw Operator & Faller
Clean-up Laborer
Compaction Equipment
Concrete Crewman
Concrete Saw, Walking
Concrete Signalman
Concrete Stack

Confined Space Attendant
Crusher Feeder
Demolition

Demolition Torch

Dope Pot Fireman, Non-
mechanical

Driller Helper (when Required
To Move & Position Machine)

Drills With Dual Masts
Dry Stack Walls
Dumpman

Erosion Control Laborer

Final Detail Cleanup (i.e,
Dusting, Vacuuming, Window

$13.50
$13.50

$13.50

$13.50

$13.50

$13.50

$49.27
$64.91
$43.08
$43.08
$42.81
$42.54
$42.54
$43.08
$43.08
$42.54
$42.81
$42.54
$43.08
$42.54
$42.81
$42.54
$42.81
$42.54
$43.08
$42.54
$42.54
$42.54
$42.81
$42.81

$42.81

$43.36
$42.54
$42.54
$42.54
$40.44
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Cleaning; Not Construction
Debris Cleanup)

Franklin Laborers Firewatch $42.54 7B M 8Z View

Franklin Laborers Form Cleaning Machine Feeder, $42.54 7B M 8Z View
Stacker

Franklin Laborers Form Setter, Paving $42.81 7B 1M 8Z  View

Franklin Laborers General Laborer $42.54 7B ™M 8Z View

Franklin Laborers Grade Checker $45.07 7B M 87 View

Franklin Laborers Grout Machine Header Tender = $42.54 7B M 8Z | View

Franklin Laborers Guard Rail $42.54 7B M 8Z View

Franklin Laborers Gunite $43.08 7B M 8z View

Franklin Laborers Hazardous Waste Worker (level $43.36 7B ™M 87  View
A)

Franklin Laborers Hazardous Waste Worker (level $43.08 7B M 8Z View
B)

Franklin Laborers Hazardous Waste Worker (level $42.81 7B 1M 8Z View
Q)

Franklin Laborers Hazardous Waste Worker (level $42.54 7B 1M 8Z View
D)

Franklin Laborers Hdpe Or Similar Liner Installer = $42.54 7B 1M 87 View

Franklin Laborers High Scaler $43.08 7B M 8Z | View

Franklin Laborers Jackhammer Operator Miner, $42.81 7B M 8Z View
Class "b"

Franklin Laborers Laser Beam Operator $43.08 7B M 8z View

Franklin Laborers Miner, Class "a" $42.54 7B M 8Z View

Franklin Laborers Miner, Class "c” $43.08 7B M 8Z View

Franklin Laborers Miner, Class "d" $43.36 7B M 8Z View

Franklin Laborers Monitor Operator, Air Track Or  $43.08 7B ™M 8Z View
Similar Mounting

Franklin Laborers Mortar Mixer $43.08 7B 1M 87 View

Franklin Laborers Nipper $42.54 7B M 8Z View

Franklin Laborers Nozzleman $43.08 7B M 8Z View

Franklin Laborers Nozzleman, Water (to Include = $42.81 7B M 8z View
Fire Hose), Air Or Steam

Franklin Laborers Pavement Breaker, 90 Lbs. & $43.08 7B ™ 8Z | View
Over

Franklin Laborers Pavement Breaker, Under 90 $42.81 7B M 8Z View
Lbs.

Franklin Laborers Pipelayer $43.08 7B 1M 8Z  View

Franklin Laborers Pipelayer, Corrugated Metal $42.81 7B Mm 8Z View
Culvert And Multi-plate.

Franklin Laborers Pipewrapper $43.08 7B 1M 87 View

Franklin Laborers Plasterer Tenders $43.08 7B 1M 8Z  View

Franklin Laborers Pot Tender $42.81 7B M 8Z View

Franklin Laborers Powderman $44.73 7B M 8z View

Franklin Laborers Powederman Helper $42.81 7B M 8Z View

Franklin Laborers Power Buggy Operator $42.81 7B M 8Z View

Franklin Laborers Power Tool Operator, Gas, $42.81 7B M 8Z View
Electric, Pneumatic

Franklin Laborers Railroad Equipment, Power $42.81 7B 1M 8Z View
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Laborers

Laborers
Laborers

Laborers
Laborers
Laborers
Laborers
Laborers

Laborers
Laborers
Laborers
Laborers

Laborers
Laborers
Laborers
Laborers
Laborers

Laborers
Laborers
Laborers
Laborers
Laborers
Laborers

Laborers
Laborers

Laborers - Underground Sewer
& Water

Laborers - Underground Sewer
& Water

Landscape Construction
Landscape Construction
Landscape Maintenance

Lathers
Marble Setters
Metal Fabrication (In Shop)

Metal Fabrication (In Shop

)
Metal Fabrication (In Shop)
)

Metal Fabrication (In Shop

Metal Fabrication (In Shop)
Millwright

about:blank

Driven, Except Dual Mobile

Railroad Power Spiker Or
Puller, Dual Mobile

Remote Equipment Operator

Remote Equipment Operator
(i.e Compaction And
Demolition)

Rigger/signal Person
Riprap Person

Rodder & Spreader
Sandblast Tailhoseman

Scaffold Erector, Wood Or
Steel

Stake Jumper
Structural Mover
Tailhoseman (water Nozzle)

Timber Bucker & Faller (by
Hand)

Track Laborer (rr)

Traffic Control Laborer
Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology
Technician

Truck Loader
Tugger Operator
Vibrators, All
Wagon Drrills
Water Pipe Liner

Welder, Electrical, Manual Or
Automatic (hdpe Or Similar
Pipe And Liner)

Well-point Person
Wheelbarrow, Power Driven
General Laborer & Topman

Pipe Layer

Landscape Laborer
Landscape Operator
Groundskeeper
Journey Level
Journey Level
Fitter

Laborer

Machine Operator
Painter

Welder

Journey Level

$42.81

$43.36
$42.81

$42.81
$42.54
$42.81
$42.54
$42.54

$42.54
$42.54
$42.54
$42.54

$42.54
$40.44
$41.44
$42.81
$43.08

$42.54
$42.81
$43.08
$42.81
$42.81
$43.36

$42.54
$42.81
$42.54

$43.08

$40.44
$48.95
$15.09
$49.27
$51.84
$13.50
$13.50
$13.50
$13.50
$13.50
$66.83
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Modular Buildings
Painters

Painters

Pile Driver

Pile Driver
Plasterers

Playground & Park Equipment
Installers

Plumbers & Pipefitters

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

about:blank
Journey Level
Commercial Painter
Industrial Painter
General Pile Driver
Heavy Construction Pile Driver
Journey Level
Journey Level

Journey Level

A-frame Truck (2 Or More
Drums)

A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator,
Fireman Or Pugmixer (asphalt)

Assistant Refrigeration Plant &
Chiller Operator (over 1000
Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches
& Trimmers)

Backfillers (cleveland &
Similar)

Backhoe & Hoe Ram (under
3/4Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To
110,000 Gw)

Backhoe (over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &
Over)

Backhoes & Hoe Ram (3/4 Yd.
To 3 Yd.)

Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Incl. 4)

Batch Plant & Wet Mix
Operator, Single Unit
(concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine
Belt Loader (kocal Or Similar)

Belt-crete Conveyors With
Power Pack Or Similar
Bending Machine

Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish

Athey & Huber & Similar When
Used As Automatic

$13.50
$36.87
$45.37
$50.53
$55.73
$46.51
$13.50

$85.00
$48.79

$48.18
$49.39
$48.18

$48.79

$48.18
$49.39
$48.79
$49.11

$49.11
$49.39

$49.66
$49.66

$49.39

$48.18
$49.39

$48.79

$49.39
$48.18
$48.79
$48.79

$48.79
$47.86
$49.66
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about:blank

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

about:blank

Blade Operator (motor Patrol
& Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8
inch Bit - Quarry Master, Joy
Or Similar)

Bump Cutter (wayne, Saginau
Or Similar)

Cableway Controller
(dispatcher)

Cableway Operators

Canal Lining Machine
(concrete)

Carrydeck & Boom Truck
(under 25 Tons)

Cement Hog

Chipper (without Crane)
Cleaning & Doping Machine
(pipeline)

Clamshell, Dragline

Compactor (self-propelled
With Blade)

Compressor (2000 Cfm Or

Over, 2 Or More, Gas Diesel Or

Electric Power)

Compressors (under 2000 Cfm,

Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump Boon Truck
Concrete Pumps (squeeze-

crete, Flow-crete, Whitman &

Similar)
Concrete Saw (multiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Oiler- Driver (cdl
Required) & Cable Tender,
Mucking Machine

Cranes (100 to 299 Tons) And

All Climbing, Overhead, Rail &

Tower. All Attachments Incl.

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

$49.39

$48.18
$47.86
$48.79
$47.86
$49.39
$48.79
$48.79
$48.79
$49.39

$49.66
$48.79

$49.11
$48.18
$48.79
$50.76

$49.39

$48.18

$47.86

$49.66

$49.39
$48.95

$48.18
$49.39
$49.39

$47.86

$51.26

$49.11
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about:blank

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

about:blank

Cranes (25 Tons To And
Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline

Cranes (300 Tons and Over)
And All Climbing, Overhead,
Rail & Tower. All Attachments
Incl.

Cranes (45 Tons To 85 Tons),
All Attachments Incl.
Clamshell And Dragline

Cranes (86 to 99 Tons) And All
Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder

Crusher, Grizzle & Screening
Plant Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs (65 Tons &
Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 &
Equivalent & Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment (8 inch Bit
& Over - Robbins, Reverse
Circulation & Similar)

Drills (churn, Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
(euclid, Barber Green &
Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

Elevator Hoisting Materials

Equipment Serviceman,
Greaser & Oiler

Fireman & Heater Tender
Fork Lift Or Lumber Stacker,

$49.39

$51.76

$49.66

$50.76

$47.86

$49.39

$48.95

$48.79
$47.86
$49.66

$49.11

$48.18
$48.18
$48.18
$48.79

$49.39

$49.39
$49.39
$50.76
$47.86
$49.11

$48.95

$49.66

$48.79

$48.79

$48.18
$48.95

$47.86
$48.18
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Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

about:blank
Hydra-life & Similar

Generator Plant Engineers
(diesel Or Electric)

Gin Trucks (pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

Helicopter Pilot

Helper, Mechanic Or Welder,
H.D

Hoe Ram

Hoist (2 Or More Drums Or
Tower Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And
Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders (bucket Elevators And
Conveyors)

Loaders (overhead & Front-
end, Over 8 Yds. To 10 Yds.)

Loaders (overhead & Front-
end, Under 4 Yds.. R/t)

Loaders (overhead And Front-
end, 10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental
Maintenance Technician

Mixer (portable - Concrete)
Mixermobile

Mobile Crusher Operator
(recycle Train)

Mucking Machine

Multiple Dozer Units With
Single Blade

Pavement Breaker, Hydra-

$48.79

$48.18
$49.11
$48.79

$49.66
$49.66
$49.66

$50.76
$47.86

$49.11
$48.95

$48.18
$49.66
$47.86
$49.39
$49.39
$49.66
$49.39
$48.18
$49.66
$48.95
$50.76

$48.79
$48.18
$49.66

$48.18
$48.79
$49.39

$48.79
$49.39

$48.18
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about:blank

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

about:blank
hammer & Similar
Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers
Plant Oiler

Posthole Auger Or Punch
Power Broom

Pump (grout Or Jet)
Pumpman

Quad-track Or Similar
Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper
Operator (self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer
(1000 Tons & Over)

Refrigeration Plant Engineer
(under 1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,
Including Seal And Chip
Coating (farm Type, Case,
John Deere And Similar,or
Compacting Vibrator), Except
When Pulled B

Roto Mill (pavement Grinder)
Rotomill Groundsman
Rubber-tired Scrapers

(multiple Engine With Three Or

More Scrapers)

Rubber-tired Skidders (r/t
With Or Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels (3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman (whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer (p & H Or
Similar)

Spray Curing Machine
(concrete)

Spreader Box (self-propelled)
Spreader Machine

$49.11
$49.39

$49.11
$47.86
$48.79
$48.18
$48.79
$47.86
$49.39

$48.18
$48.18
$48.18
$49.11
$49.11
$48.95
$49.39

$47.86

$49.39
$48.95
$49.66

$48.95

$49.39
$49.39
$49.66
$49.39
$49.11

$48.79
$48.18

$48.18
$48.79
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about:blank

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

about:blank
Steam Cleaner

Straddle Buggy (ross & Similar
On Construction Job Only)

Surface Heater & Planer
Machine

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft.
Depth & Over)

Trenching Machines (under 7
Ft. Depth Capacity)

Tug Boat Operator

Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Vacuum Blasting Machine
Operator

Vacuum Drill (reverse
Circulation Drill Under 8 Inch
Bit)

Welding Machine

Whirleys & Hammerheads, All

A-frame Truck (2 Or More
Drums)

A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator,
Fireman Or Pugmixer (asphalt)

Assistant Refrigeration Plant &
Chiller Operator (over 1000
Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches
& Trimmers)

Backfillers (cleveland &
Similar)

Backhoe & Hoe Ram (under
3/4Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To
110,000 Gw)

Backhoe (over 110,000 Gw)

$47.86
$48.18

$48.95
$48.18

$48.79
$49.39

$48.95

$49.39
$48.18
$48.95
$48.79
$49.66

$49.39
$49.66
$48.95
$47.86

$49.66
$48.79

$48.18
$49.39
$48.18

$48.79

$48.18
$49.39
$48.79
$49.11
$49.11
$49.39

$49.66
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about:blank

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

about:blank

Backhoes & Hoe Ram (3 Yds &
Over)

Backhoes & Hoe Ram (3/4 Yd.
To 3Yd.)

Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Incl. 4)

Batch Plant & Wet Mix
Operator, Single Unit
(concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine

Belt Loader (kocal Or Similar)
Belt-crete Conveyors With
Power Pack Or Similar
Bending Machine

Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish

Athey & Huber & Similar When

Used As Automatic

Blade Operator (motor Patrol
& Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8
inch Bit - Quarry Master, Joy
Or Similar)

Bump Cutter (wayne, Saginau
Or Similar)

Cableway Controller
(dispatcher)

Cableway Operators

Canal Lining Machine
(concrete)

Carrydeck & Boom Truck

$49.66
$49.39
$48.18
$49.39

$48.79

$49.39
$48.18
$48.79
$48.79
$48.79
$47.86

$49.66

$49.39
$48.18
$47.86
$48.79
$47.86
$49.39
$48.79

$48.79

$48.79
$49.39
$49.66
$48.79

$49.11
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about:blank

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

about:blank

(under 25 Tons)
Cement Hog

Chipper (without Crane)
Cleaning & Doping Machine
(pipeline)

Clamshell, Dragline

Compactor (self-propelled
With Blade)

Compressor (2000 Cfm Or

Over, 2 Or More, Gas Diesel Or

Electric Power)

Compressors (under 2000 Cfm,

Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump Boon Truck

Concrete Pumps (squeeze-

crete, Flow-crete, Whitman &

Similar)
Concrete Saw (multiple Cut)

Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Qiler- Driver (cdl
Required) & Cable Tender,
Mucking Machine

Cranes (100 to 299 Tons) And

All Climbing, Overhead, Rail &

Tower. All Attachments Incl.

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes (25 Tons To And
Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline

Cranes (300 Tons and Over)
And All Climbing, Overhead,
Rail & Tower. All Attachments
Incl.

Cranes (45 Tons To 85 Tons),
All Attachments Incl.
Clamshell And Dragline
Cranes (86 to 99 Tons) And All
Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder

$48.18

$48.79

$50.76
$49.39

$48.18

$47.86

$49.66

$49.39

$48.95

$48.18
$49.39
$49.39

$47.86

$51.26

$49.11

$49.39

$51.76

$49.66

$50.76

$47.86
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Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

about:blank

Crusher, Grizzle & Screening
Plant Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer

Deck Hand

Derricks & Stifflegs (65 Tons &

Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 &
Equivalent & Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment (8 inch Bit
& Over - Robbins, Reverse
Circulation & Similar)

Drills (churn, Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
(euclid, Barber Green &
Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

Elevator Hoisting Materials

Equipment Serviceman,
Greaser & Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers
(diesel Or Electric)

Gin Trucks (pipeline)

$49.39
$48.95
$48.79
$47.86
$49.66
$49.11
$48.18
$48.18
$48.18
$48.79
$49.39
$49.39
$49.39
$50.76
$47.86

$49.11

$48.95
$49.66

$48.79

$48.79
$48.18
$48.95
$47.86
$48.18
$48.79

$48.18
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about:blank

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

about:blank

Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

Helicopter Pilot

Helper, Mechanic Or Welder,
H.D

Hoe Ram

Hoist (2 Or More Drums Or
Tower Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And
Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving

Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders (bucket Elevators And

Conveyors)

Loaders (overhead & Front-
end, Over 8 Yds. To 10 Yds.)

Loaders (overhead & Front-
end, Under 4 Yds.. R/t)

Loaders (overhead And Front-
end, 10 Yds. & Over)
Locomotive Engineer
Longitudinal Float

Master Environmental
Maintenance Technician
Mixer (portable - Concrete)

Mixermobile

Mobile Crusher Operator

$49.11
$48.79
$49.66
$49.66
$49.66
$50.76
$47.86
$49.11
$48.95
$48.18

$49.66

$47.86
$49.39
$49.39
$49.66
$49.39
$48.18
$49.66
$48.95
$50.76
$48.79
$48.18
$49.66
$48.18
$48.79

$49.39
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about:blank

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

about:blank

(recycle Train)
Mucking Machine

Multiple Dozer Units With
Single Blade

Pavement Breaker, Hydra-
hammer & Similar

Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers

Plant Oiler

Posthole Auger Or Punch
Power Broom

Pump (grout Or Jet)
Pumpman

Quad-track Or Similar

Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper
Operator (self-propelled)

Railroad Tamper Jack Operator

(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer
(1000 Tons & Over)

Refrigeration Plant Engineer
(under 1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,

Including Seal And Chip
Coating (farm Type, Case,
John Deere And Similar,or
Compacting Vibrator), Except
When Pulled B

Roto Mill (pavement Grinder)

Rotomill Groundsman

Rubber-tired Scrapers

(multiple Engine With Three Or

More Scrapers)
Rubber-tired Skidders (r/t

$48.79
$49.39
$48.18
$49.11
$49.39
$49.11
$47.86
$48.79
$48.18
$48.79
$47.86
$49.39
$48.18
$48.18
$48.18
$49.11
$49.11
$48.95
$49.39

$47.86

$49.39
$48.95

$49.66

$48.95

View

<
D
<

View

View
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about:blank

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

Power Equipment Operators-

Underground Sewer & Water

about:blank

With Or Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator
Shovels (3 Yds. & Over)

Shovels (under 3 Yds.)

Signalman (whirleys, Highline,

Hammerheads Or Similar)

Soil Stabilizer (p & H Or
Similar)

Spray Curing Machine
(concrete)
Spreader Box (self-propelled)

Spreader Machine

Steam Cleaner

Straddle Buggy (ross & Similar

On Construction Job Only)

Surface Heater & Planer
Machine

Tractor (farm Type R/t With

Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft.
Depth & Over)

Trenching Machines (under 7
Ft. Depth Capacity)

Tug Boat Operator

Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Vacuum Blasting Machine
Operator

Vacuum Drill (reverse
Circulation Drill Under 8 Inch
Bit)

Welding Machine

$49.39
$49.39
$49.66
$49.39
$49.11
$48.79
$48.18
$48.18
$48.79
$47.86
$48.18
$48.95
$48.18
$48.79
$49.39
$48.95
$49.39
$48.18
$48.95
$48.79

$49.66

$49.39
$49.66

$48.95

$47.86
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Power Equipment Operators-
Underground Sewer & Water

Power Line Clearance Tree
Trimmers

Power Line Clearance Tree
Trimmers

Power Line Clearance Tree
Trimmers

Power Line Clearance Tree
Trimmers

Power Line Clearance Tree
Trimmers

about:blank

Whirleys & Hammerheads, All
Journey Level In Charge
Spray Person

Tree Equipment Operator
Tree Trimmer

Tree Trimmer Groundperson

Refrigeration & Air Conditioning Journey Level

Mechanics
Residential Brick Mason

Residential Carpenters
Residential Cement Masons

Residential Drywall Applicators

Residential Drywall Tapers

Residential Electricians

Residential Glaziers

Residential Insulation
Applicators

Residential Laborers

Residential Marble Setters

Residential Painters

Residential Plumbers &
Pipefitters

Residential Refrigeration & Air

Conditioning Mechanics

Residential Sheet Metal Workers

Residential Soft Floor Layers

Residential Sprinkler Fitters
(Fire Protection),

Residential Stone Masons

Residential Terrazzo Workers

Residential Terrazzo/Tile
Finishers

Residential Tile Setters

Roofers
Roofers

Sheet Metal Workers

Sign Makers & Installers
(Electrical),

Sign Makers & Installers (Non-

Electrical)

Soft Floor Layers

Solar Controls For Windows
Sprinkler Fitters (Fire

Journey Level
Journey Level
Journey Level
Journey Level
Journey Level
Journey Level
Journey Level
Journey Level

Journey Level
Journey Level
Journey Level
Journey Level

Journey Level

Journey Level (Field or Shop)
Journey Level
Journey Level

Journey Level
Journey Level
Journey Level

Journey Level
Irritable Bituminous Roofer

Journeyman Roofer,
Waterproofer, Kettleman

Journey Level (Field or Shop)
Journey Level

Journey Level

Journey Level
Journey Level
Journey Level

$49.66
$53.10
$50.40
$53.10
$47.48
$36.10
$85.00

$28.42
$21.60
$46.83
$20.46
$19.32
$22.73
$23.10
$14.86

$13.64
$28.42
$13.50
$29.71

$13.50

$47.89
$23.11
$13.50

$28.42
$14.86
$14.86

$19.23
$44.91
$41.91

$66.06
$14.65

$14.65

$51.07
$13.50
$60.34
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Franklin Stage Rigging Mechanics (Non  Journey Level $13.50 1 View
Structural),

Franklin Stone Masons Journey Level $51.84 5A M View

Franklin Street And Parking Lot Sweeper Journey Level $14.00 1 View
Workers

Franklin Surveyors All Classifications $23.49 0 1 View

Franklin Telecommunication Technicians Journey Level $44.21 51 1B View

Franklin Telephone Line Construction -  Cable Splicer $41.81 5A 2B View
Outside

Franklin Telephone Line Construction - Hole Digger/Ground Person $23.53 5A 2B View
Outside

Franklin Telephone Line Construction - Installer (Repairer) $40.09 5A 2B View
Outside

Franklin Telephone Line Construction -  Special Aparatus Installer | $41.81 5A 2B Vie
Outside

Franklin Telephone Line Construction -  Special Apparatus Installer Il $40.99 5A 2B View
Outside

Franklin Telephone Line Construction -  Telephone Equipment Operator $41.81 5A 2B View
QOutside (Heavy)

Franklin Telephone Line Construction -  Telephone Equipment Operator $38.92  5A 2B View
QOutside (Light)

Franklin Telephone Line Construction -  Telephone Lineperson $38.92 5A 2B View
Outside

Franklin Telephone Line Construction -  Television Groundperson $22.32 5A 2B View
Outside

Franklin Telephone Line Construction -  Television Lineperson/Installer = $29.60 5A 2B View
Outside

Franklin Telephone Line Construction -  Television System Technician $35.20 5A 2B View
Outside

Franklin Telephone Line Construction -  Television Technician $31.67 5A 2B View
Outside

Franklin Telephone Line Construction - Tree Trimmer $38.92 5A 2B View
Outside

Franklin Terrazzo Workers Journey Level $43.61 5A M View

Franklin Tile Setters Journey Level $43.61 5A ™M View

Franklin Tile, Marble & Terrazzo Journey Level $35.73 5A 1M View
Finishers

Franklin Traffic Control Stripers Journey Level $49.13 7A 1K View

Franklin Truck Drivers Asphalt Mix Over 20 Yards $49.70 5D 1V 8M  View

Franklin Truck Drivers Asphalt Mix To 20 Yards $49.50 5D 1v 8M  View

Franklin Truck Drivers Dump Truck $49.50 5D v 8M  View

Franklin Truck Drivers Dump Truck & Trailer $49.70 5D 1v 8M  View

Franklin Truck Drivers Other Trucks $49.39 5D 1v 8M  View

Franklin Truck Drivers - Ready Mix Transit Mixers 20 yards and $49.70 5D 1V 8M  View

under

Franklin Truck Drivers - Ready Mix Transit Mixers over 20 yards $50.04 5D 1v 8M  View

Franklin Well Drillers & Irrigation Pump Irrigation Pump Installer $18.45 1 View
Installers

Franklin Well Drillers & Irrigation Pump Oiler $13.50 1 View
Installers
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.
1
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Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1'%) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.
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The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

All hours worked on Sunday and Holidays shall be paid at double the hourly rate. Any employee reporting to work
less than nine (9) hours from their previous quitting time shall be paid for such time at time and one-half times the
hourly rate.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays, and all work performed between the hours of midnight (12:00 AM) and eight AM (8:00 AM)
every day shall be paid at double the hourly rate of wage.

All hours worked between midnight Friday to midnight Sunday shall be paid at one and one-half the hourly rate of
wage. After an employee has worked in excess of eight (8) continuous hours in any one or more calendar days, all
additional hours shall be at the applicable overtime rate until such time as the employee has had a break of six (6)
hours or more. All hours worked on Holidays shall be paid at double the hourly rate of wage.

All hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday shall be paid at double the hourly rate. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage, so long as Saturday is
the sixth consecutive day worked. All hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Saturdays and Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double the hourly rate of wage.

The first two (2) hours of overtime for hours worked Monday-Friday shall be paid at one and one-half times the hourly
rate of wage. All hours worked in excess of ten (10) hours per day shall be paid at double the hourly rate of wage. All
hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. For work on Saturday which
is scheduled prior to the end of shift on Friday, the first six (6) hours work shall be paid at one and one-half times the
hourly rate of wage, and all hours over (6) shall be paid double the hourly rate of wage. For work on Saturday which
was assigned following the close of shift on Friday, all work shall be paid at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.
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Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established or
outside the normal shift (5 am to 6pm), and all work on Saturdays, except for make-up days shall be paid at time and
one-half (1 ') the straight time rate.

In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double (2x)
the straight time rate of pay.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall be
a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight
(8) hours.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

When an employee returns to work without at least eight (8) hours time off since their previous shift, all such time
shall be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break
of eight (8) hours.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations).
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established
when considered necessary by the Employer.

The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022),
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour
schedule or back to the other. All hours of work on these shifts shall be paid for at the straight time hourly rate. Work
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate.

When due to conditions beyond the control of the Employer, or when contract specifications require that work can
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight
time rate, eight (8) hours work for eight (8) hours pay. The starting time shall be arranged to fit such conditions of
work.

When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.
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Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. All work
performed after 6:00 pm Saturday to 6:00 am Monday and holidays shall be paid at double the straight time rate of

pay.

Any shift starting between the hours of 6:00 pm and midnight shall receive an additional one dollar ($1.00) per hour
for all hours worked that shift.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.

ZOvertime Calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly
rate must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually
provided for the worker. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40)
HOURS PER WEEK SHALL BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. All
hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium rate
of 20% over the hourly rate of wage. Work performed on Sundays may be paid at double time. All hours worked on
holidays shall be paid at double the hourly rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).
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Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (06).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. Ifany of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.
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Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.
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Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.
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Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8) Any holiday which falls on a Sunday shall
be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8)

Holidays: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
after Thanksgiving Day, Christmas Day, and the day after Christmas.

Holidays: the day before New Years’s Day, New Year's Day, Martin Luther King, Jr. Day, Presidents' Day, Memorial
Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, Friday after Thanksgiving Day, the day before
Christmas, and Christmas Day. (12)

Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31,2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.
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Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100’ - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151" to 220' - $4.00 per foot for each foot over 220 feet.
Over 221" - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’
- $1.50 per foot beginning at 300°. Over 600’ - $2.00 per foot beginning at 600°.

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.

When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a
government agency or the contract specifications requires that work can only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions

that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above
the classification rate.

13



Benefit Code Key — Effective 9/2/2020 thru 3/2/2021

Note Codes Continued

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed
on Saturday or Sunday.)

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

Certified Crane Operator Premium: Crane operators requiring certifications shall be paid $0.50 per hour above their
classification rate.

Boom Pay Premium: All cranes including tower shall be paid as follows based on boom length:

(A)— 130" to 199° — $0.50 per hour over their classification rate.
(B) —200’ to 299” — $0.80 per hour over their classification rate.
(C)—300’ and over — $1.00 per hour over their classification rate.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Effective August 31,2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.
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Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.

Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or
manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic
reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00,
Level B: $0.75, Level C: $0.50, And Level D: $0.25.

Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard” Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. ltems marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&I's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe

for culverts and storm sewers, sizes 30 inch to 120 inches in X

diameter. May also be treated, #5.
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ITEM DESCRIPTION

YES

NO

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

10.

11.

12.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in
the

contract plans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

Maijor Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

Minor Structural Steel Fabrication - Fabrication of minor steel

Items such as special hangers, brackets, access doors for

structures, access ladders for irrigation boxes, bridge expansion

joint systems, etc., involving welding, cutting, punching and/or

boring of holes. See Contact Plans for item description and
shop

drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

13.

14.

Concrete Piling--Precast-Prestressed concrete piling for use as
55

and 70 ton concrete piling. Concrete to conform to

Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

15.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

16.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION

YES

NO

17.

18.

19.

20.

21.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

22.

23.

24.

25.

Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

26.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.

Fabrication plant has annual approval for methods and materials
to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION YES NO
27. Precast Railroad Crossings - Concrete Crossing Structure X
Slabs.
28. 12,18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials
to
be used. Shop Drawing to be provided for approval prior to X
casting girders.
See Std. Spec. Section 6-02.3(25)A
29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual
approval
of methods and materials to be used. Shop Drawing to be X
provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A
30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A
31. Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has
annual
approval of methods and materials to be used. Shop Drawing to X
be provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.
32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A
33. Monument Case and Cover X

- See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35.

36.

37.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

38.

39.

40.

41.

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and

DualFaced)

See Std. Plans.
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and
aluminum
sheeting. X X
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed
Custom .St(.j
Message nﬂsé%r;gge
43. Cutting & bending reinforcing steel X
44. Guardrail components X X
Custom | Standard
End Sec Sec
45. Aggregates/Concrete mixes Covered by
WAC 296-127-018
46. Asphalt Covered by
WAC 296-127-018
47. Fiber fabrics X
48. Electrical wiring/components X
49. treated or untreated timber pile X
50. Girder pads (elastomeric bearing) X
51. Standard Dimension lumber X
52. lIrrigation components X
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts X
55. Traffic Buttons X
56. Epoxy X
57. Cribbing X
58. Water distribution materials X
59. Steel "H" piles X
60. Steel pipe for concrete pile casings X
61. Steel pile tips, standard X
62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(ii) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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MATERIAL (2020 STANDARD SPECS. M 41-10) CHAPTER 9-34.3(3). WHEN APPLYING —
TYPE C MATERIAL, ENSURE BOTH THE PAVEMENT SURFACE AND THE AIR °ROJ. NO. 20102
TEMPERATURE AT THE TIME OF APPLICATION ARE NOT LESS THAN 50° F AND ORANN BY: _VA_
RISING. PER WSDOT PAVEMENT MARKING CHAPTER 8-22.3(3)F PAVEMENT gggcggg\g T
MARKINGS SHALL BE APPLIED AT A BASELINE THICKNESS MEASURED ABOVE THE VER SCALE. 17 — 30°
PAVEMENT SURFACE OR ABOVE THE GROOVE BOTTOM FOR GROOVED MARKINGS SHEET
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On-Line Bidding User Guide

Welcome to VirtuBid™ with the Quest Construction Data Network!
VirtuBid™ (vBid™) is a state-of-the-art electronic bidding service that benefits the bidder by allowing more time
for last minute price adjustments. Bidders can now submit their numbers and forms within seconds of bid closing
to ensure the most competitive bids, simply by the push of a button.

On-Line Bid ID code

You must create your On-Line Bid ID code to submit your bid.

Prior to participating in On-Line Bidding, be sure to set up your company’s On-Line Bid ID code. Your On-Line
Bid ID code is your digital signature. You may also need to update your QuestCDN password to higher security if
needed (On-Line Bidding new password minimum is 8 characters with one uppercase, one lowercase and one
numeral). Updating passwords and creating an On-line Bid ID code can only be done by your System
Administrator.

Creating your On-Line Bid ID code
My Account — Located in the Green Title Bar in the functional menu.
e User Info — Enter On-line Bid ID code (new minimum is 8 characters with one uppercase, one lowercase and
one numeral).
e Confirm On-line Bid ID code — Re-type your Bid ID code to confirm.
e Save — Click Save to update and save your code.

Before you can enter On-Line Bidding you must first Download the Project Document. You must also download
all addendums before you will be able to submit your bid.

To download the Project Documents or addendums — Log into your QuestCDN account, enter the project number
and click search. (you may have to click on the project name to open the Bid Advertisement Page). Click on
Download Document for the projects document file. Click on Addenda to download addendums (located in the
green title bar.) Once downloaded, close the bid advertisment window and then reopen to refresh the screen.

[ QUESTCDM: Project - Google Chrom

B htipsfwnener.gquestecdnuocomy/gquestod my e

Previous NMNext Close "Window

Wiewvw Plan Holders Dowvwnload Document Addenda Wievw Plans
Remnowvation of City Hall Building (Quest eBidDoc™
FFETZLGED)

Print.Ad | Email Ad | On-Line Bid |
County / City / State: Carver - Chaka, MM
Directions To Site:

Bids Close: 11/30,/2017F 12:00 PM CST
On-Line Bidding: Available

Bids Received By: QuestCDMN wBid

Myddenda: 1

Owvemer Project Mumiber: QuestCDMN wBid

Drescription: “wWBid

Orwnrreer:

Soliciting Agent: QuestCDN On-Line Bidding
Docunents: Whid Test

Quest eBidDocs™: Dowvwnload delivery fee is $0.00, file size is 1.2 M.




Accessing On-Line Bidding
There are two ways to access QuestCDN On-Line Bidding

1. Click on the On-Line Bidding button to log into Quest VirtuBid™ (located on the first page of QuestCDN
in the black/ green title bar).

C D N Home Contact Quest FAQ's Logout

The Construction Industry's Premier Bid Management System
Requests  Industry Directory My Ac
QAP Projects On-Line Bidding

Results

2. Enter the project number and click search. (You may have to click on the project name to open the Bid
Advertisement page).

C D N Home Contact Quest FAQ's Logout

The Construction Industry's Premier Bid Management System
Requests  Industry Directory My Account
QAP Projects Results On-Line Bidding

4731649

Project Number
search
Quest Alliance Partner (QAP) Projects

Post Category Name Bid Date/Time City County Sti Owner
Date/Ti
11/05/16 ( Buildings Rehabilitation/Renovatiq Renovation of City Hall Building | 11/30/2017 12:00 PM CS Chaka Carver MN| QUestCDN - Shelly

On the Bid Advertisement Page click the On-Line Bid Button.

Previous Next Close Window

View Plan Holders Download Document Addenda View Plans

Renovation of City Hall Building (Quest eBidDoc™
#4731649)

PrintAd | EmailAd | On-Line Bid |_
County/City/State: Carver - Chaka, MN

Directions To Site:

Bids Close: 11/30/2017 12:00 PM CST
On-Line Bidding:  Available
Bids Received By: QuestCDN vBid

Addenda: 1




Logging into Vbid - On-Line Bidding
1. Log into Vbid - On-Line Bidding using your QuestCDN User Name and Password. (Password must = new
security minimum of 8 characters with one uppercase, one lowercase and one numeral. If needed, go to “My

Account” to update the password.)
2. On the Home page of vBid - On-Line Bidding projects are sorted by Bids Started, Bids Available, Bids
Submitted, Bids Closed (Bid Submitted), Bids Closed (no bid submitted).

3. Select your project by clicking on the underlined project name.

.'I Contact Quest Logout
The Construction Industry's Premier Bid Management System

Home

= Bids Started (Click the +- to expand /contract the list)
MName City County State Bid Date Solicitor Owner Last Modified User
Shelly Kahl

P Renovation of City Hall Buildii Chaka Carver MM 11/30/2017 12:00 PM C5T QuestCDM - Prq QUestCDM - Sh| 11/17/2016 02:48 PM

= Bids Available (Click the +- to expand/contract the list)

Mo projects meet this criteria |

= Bids Submitted (Click the +- to expand /contract the list)

Mo projects meet this criteria |

= Bids Closed (Bid submitted) (Click the +- to expand/contract the List)

MName City County State Bid Date Solicitor Owner Last Submitted User

;Airucrt On-line Bid Project Waconia Carver MM 10/28/2016 04:00 PM CDT QuestCDM - Prg shelly kahl

10/28/2016 03:58 PM Shelly Kahl

= Bids Closed (No bid submitted) (Click the +- to expand/contract the List)
MName City County State Bid Date Solicitor Owner User

wbid Premier Member Manual | waconia Carver ME 10/28/2016 12:00 PM CDT Quest Construg test Shelly Kahl

Qualification Tab
The Qualification Tab will contain all necessary documents and forms uploaded by the owner/solicitor that are
required for the project. Download all documents and forms that are required, fill them out and upload the

completed forms back to the project (if required).

.'I Contact Quest Logout

he Construction Industry's Premier Bid Management System

Home
Renovation of City Hall Building (#4731649) 11/30/2017 12:00 PM C
OwnerjgRUestCDN - 384 days 22:26:(
Solicit, uestCDN - Provider Training

Bid Not Submitted Submit Bid Save |
Qualification Information Bid Worksheet

Bid Qualifications and Bidder Certifications

el



Qualification Sections

1. Bid Bond Section

Complete the Bid Bond information which could be an electronic (pdf) version of your bid bond or Surety

2000. (this information depends on what the solicitor has requested). If both are offered you only need to
complete one.

A. Electronic Bid Bond

e Upload your file containing your company’s bid bond information

B. Surety2000 Bid Bond

e Enter the Contract Number (This is the QuestCDN project number)
Enter the Contractor ID (This is your QuestCDN member number)

The Unique Contract Number and Unique Contractor ID must first be provided to the Insurance Agency and the

agent must use these two numbers when requesting a Surety Bond ID. Your Contractor ID will stay the same but
the Contract Number will change from project to project.

.I Contact Quest Logout

he Construction Industry's Premier Bid Management System
Home

Renovation of City Hall Building (#4731649)

Owner: QUestCDN -

11/30/2017 12:00 PM C
Solicitor: QuestCDN - Provider Training -

384 days 22:206:(
Bid Not Submitted

Submit Bid | Save |
Qualification Information Bid Worksheet
Bid Qualifications and Bidder Certifications
-Bid Bond
This project requires a bid bond of 5% of the value of the submitted bid.
Attach electronic bid bond Choose File | Mo file chosen Upload I 4—'
or
Contract number 4731649 4_‘
Enter your Surety2000 bid bond : y i
information Contractor id 4626031 Validate
Bond 1d Save I

2. Bidder must download the following file for bid submission section

Download all documents that are shown as requiring a download. Each required download will have a file
name and a download link. Click on the Save Button to update the screen.

The screen will now show the downloaded date of the file.

Bidder must download the following files for bid submission.

On-Line Bidding -
certification form.xps doinload _ downloaded 16-Nov-2016




3. Bidder must download, complete, and submit (or replace) the following files for bid submission section
Click the Download link to download all required documents, select the Save button to update, there will
now be a Upload Button. Complete all information and save the document(s) to your computer. Select

the Choose File button to retrieve your file from your computer. Select the Upload button to upload your
file to the bid.

A) Completed Upload - The name of the uploaded document will be shown next to the Upload button.

B) Downloaded Date - If you have downloaded the document but not uploaded your completed document
file, the message shows the document downloaded date. You need to upload your file before you can
submit your bid.

C) Download File - If you have not downloaded the document a message will display- downloading

required for bid submission. You need to download and upload the completed file before you can submit
your bid.

4. Check or Replace File
Quest vBid allows you to check your uploaded documents and replace them as often as you need. To check
the file uploaded, click on the uploaded document name. To replace it, select Choose File and retrieve the
correct file from your computer. Select Upload to complete the upload of your replacement file.

Bidder must download, complete, and submit (or replace) the following files for bid submission.

L On-Line Bidding -
On-Line Bidding - : : p—
I download Choose File | Mo filg chosen Upload Specifications.xps
Specifications.xps | hoase Tlie | m _l uploaded 10-Nov-2016
On-Line Bidding - .
Specifications.xps download Choose File | No Upload downloaded 16-Nov-2016 «
Quest equipment signiture

001 jpg download downloading required for bid submission

5. Post letting information works the same as the sections above, except there is a separate due date, after the
normal letting close. Documents requested in this section can be uploaded any time after the actual bid
letting time but must be uploaded before the Deadline date and time set by the solicitor. Please check the
separate due date and comply.

-Post letting information submittals Deadline: 08-DEC-2016 1200 PM _

Download, complete, and submit {or replace) the following files.

Post etting Submittion.pdf download

Cancel | Submit Bid | Save |




Bid Worksheet Tab

Work Sheet Sections
e White sections are part of the Base Bid and require that you bid each item before submitting.

® Pink sections are Optional and completion may or may not be mandatory, Items in this section will not be
added to the base bid. Please follow the instructions specified by the solicitor.

® Blue sections are Fixed and specified by the solicitor, you cannot change them and they are automatically
added to the base bid.

Entering the Unit Price Fields

e Fill in the Unit Price Field by clicking on the appropriate line item in the worksheet. You can move from unit
price to unit price by using your Enter key or the Up/Down Arrow. When finished be sure to click Save.

® Once you have finished both the Qualification page and the Worksheet page you are ready to Submit Bid.

Import & Export CSV

e Use the Export to CSV button to export the Bid Worksheet to an Excel spreadsheet. This option may be
helpful for additional calculations and percentage markups on the unit price.

e Use the Import from CSV button to import your Excel spreadsheet back to the Bid Worksheet.

You may not add or make changes to the headers or verbiage and you may not move line items.
If changes have been made to any of these fields the Import CSV will fail to upload correctly and
you will not be able to submit your bid or your bid may be incorrect. Only make changes to the
Unit Price Field.

E .-I Contact Quest  Logout

The Construction Industry’'s Premier Bid Management System

Home
Renovation of City Hall Building (#4731649) 11/20/2017 12:00 PM cS1
Owner.  QUestCDN - 383 days 18:44:23
Solicitor: QuestCDN -
Bid Not Sub Submit Bid | Save |
Qualification Information Bid Worksheet

Sections shown in this color are not included in the Base Bid Total
Sections shown in this color are fixed and cannot be edited by the bidder

Line Item Item Code Item Description Uofi Quantity Unit Price Extension
3 45DR35 4" PVC SDR35 PIPE Ln Ft 2500 -
PVC PIPE Total: $£0.00

=l PVC FITTINGS

4 85DR3590 8" PVC SDR35 90 Bend ea 100
5 65DR3545 6" PVC SDR35 45 BEND EA 50
6 45DR3590 4" PVC SDR35 90 BEND EA 100
PVC FITTINGS Total: £0.00

— ALTERNATE FIFE

7 8C300 8" PViC C900 PIPE LN FT 3500
B &C300 6" PVC C900 PIPE LM FT 8500
9 <4C900 4" PWC C900 PIPE Ln Ft 2500
ALTERNATE PIPE Total: £0.00

10 | Labar I Work Esti ea | 1 £2,000.00 £2,000.00
Labor Total: £2,000.00
Base Bid Total: £2 000.00

Import from CSV | Exportto CSV | Cancel | Submit Bid | Save |




Submitting your On-Line Bid with Bid ID code
Download all addenda’s before you submit your bid. If addendums are not downloaded, you will not be
able to submit your bid. Return to QuestCDN and login to download.

Enter your On-Line Bid ID code and check the | Agree box to accept the Terms and Conditions. Submit your bid— (the On-Line
Bid Id code is a special pass code required only at bid submittal, this code is your digital signature— it can be added or changed
by logging into your QuestCDN account @ www.questcdn.com - once logged into your account go to “My Account” located
in the green title bar and select User Info. Add or change your Bid ID Code, remember to save your changes).

QUESTCDN's TERMS OF USE FOR BIDDERS

This Terms of Use for Bidders Agreement ("Agreement™) is between Quest Construction Data MNMetwork
LLC, PO. Box 412, Spring Park, Minnesota 55384-0412 ("QUESTCDN) and yvou (which may be
identified in this agreement as "You,” "Your,” or "User"). By accepting this Agreemeaent you are
accepting its terms on behalf of both yvou personally and any entity for which yvou are an agent of or
appear to represent as indicated by the information yvou prowvide in registering with the QUESTCDMN
Web site and the Quest WirtuBid (hereafter vBid) services, and the terms "Youwu.,” "vYour,” and "User™
shall include both you personally and that entity.

This Agreement is in addition to any other terms and conditions or other agreements QUESTCDMN
presents to You in writing either on QUESTCDMN's Web site or as a part of the Quest vwBid services and
You agree to as a part of using its Web site or the CQuest vBid services, including without limitation the
Construction Data Network, LLC YWelb site Ternmms of Use, contain the terms and conditions that gowvern
Your use of the QUESTCDMN Web site and the Quest vBid services. These agreements constitute the
entire agreement among the parties relating to this subject matter, and these agreemepts supersede
= =l = A

Enter yvour On-Line Bid 1D code: This ID code is your digital signature.

If yvou do not rem ber your On Line Bid ID Code, you may change it by logging in at CQuestC DN.com and goi
My Avccount e cocount administrator has access o this page.
I Agreas
By clicking th eckbox and entering your On-Line Bid ID code you are agreeing to the terms displayed abowve.
Cancel Swubanit

Error Messages
After you Submit your bid the system verifies that you have completed all the requirements. The error
message Bid Not Submitted will be shown if you have errors in your bid submission. Below are some
examples of error messages.

Missing bid bond information

Required unit price is missing.

Required addenda’s have not been downloaded.

Required file has not been uploaded.

vBID comot v Lo

The Construction Industry's Premier Bid Management System
Home '

Required bid bond has not been entered.
Item unit price is missing.

Renovation of City Hall Building (#4731649) 11/30/2017 12:00 PM CST
owner: QUestCDN - 383 days 17:58:04

Solicitor: QuestCDN - Provider Training -
L& —  p Bid Mot Submitted Submit Bid | Save |
Qualification Information Bid Worksheet

Sections shown in this color are not included in the Base Bid Total
Sections shown in this color are fixed and cannot be edited by the bidder

Line Ttem Ttem Code Ttem Description Uofr Quantity | Unit Price Extension
3 4SDR35 4" PWVC SDR35 PIPE Ln Ft 2500 |_ -
PwC PIPE Total: | $0.00
= PWEC FITTINGS |
e ‘BSDR3590 8" PWC SDR35 90 Bend ea 100 |_
s 65DR3545 6" PVC SDR35 45 BEND EA 50 |_
6 “45SDR3I590 4" PWC SDR3S5 90 BEND Ea 100 _
PwC FITTINGS Total: $0.00
= ALTERMATE PIFE
7 SC900 8" PV'C C900 PIPE LM FT 3500
5C200 6" PV'C C900 PIPE LM FT 8500
4C900 4" PWC C900 PIPE Ln Ft 2500
ALTERMATE PIPE Total: $0.00
= Labor
10 Labor | Work Estimated City Labor ea | 1 £2,000.00 £2,000.00
Labor Total: £2,000.00
Base Bid Total: F2000.00

Import from CSv | Export to CSV | Cancel | Submit Bid | Save |




@ I Contact Quest Logout

The Construction Industry's Premier Bid Management System

Home

Required addenda have not been downloaded.

Renovation of City Hall Building (#4731649)
Owner: QUestCDN
Solicitor: QuestCDN - Provider Training -

11/30/2017 12:00 PM CST|
363 days 18:25:00

Bid Not Submitted Submit Bid Save |

vBID Comtact quest  Logout

he Construction Industry’"s Premier Bid flanagement System

Shelly Kahl QuestCDN

Required file has not been uploaded.

Renowvation of City Hall Building
Owner: QUestCDMN - Shelly
Solicitor: QuestCDN - Provider Training -

11/30/2017 12:00 PM 1
363 days 2:249:

Bid Not Submitted Submit Bid Sawve

Qualification Information Bid Worksheet

Bidder must download the Tfollowing files for bid submission.

On-Line Bidding -
certification form.xps dowmniload downloaded 01_Dec 2016

Bidder must download, complete, and submit (or replace) the following files for bid submission.

On-Line Bidding -

Provider Tra ng upload Plans
Specifications.xps Upload

and Spec.pdf
uploaded 01-Dec-2016
- e On-Line Bidding -
?n.;lt_::?i;?;gg'sns e download Browse Upload Specificalions.xps
L -xp uploaded 01_-Dec 2016
. I On-Line Bidding -
GQ‘;{‘E,St squipment signiture  , nicad Browse . Upload Specifications_xps
Jpg uploaded 01-Dec-2016

download Browse

- - - On-Line Bidding -
On-Line Bidding L L

el - e WSe. .. Upload De XD
Specification Form.pdf download Browse P s cifications.xps

uploaded 01-Dec-2016
Elr::;d:;l;r?;:g:gl;p'oad download Browse__ Upload downloaded 02 Dec-2016

There are 2 unread addenda

this project. Follow this link to download them on QuestCDN (opens new window).

Bidder must download the follo Ssion.

On-Line Bidding -

certification form.xps download

downloaded 01-Dec-2016

Make any corrections needed. Save and Submit the bid. Once your bid is submitted successfully you will receive a
confirming email showing your bid was delivered (be sure to keep this email). The page message will now say
BID SUBMITTED.

v Bl Contact Quest  Losout
The Construction Industry”s Premier Bid Management Systemnms
Home
T he bid was successfully submitted
Renowvation of City Hall Building (FF4731 14/ 2O/ 2OLF 1200 DR 4
Owwmer: QuUestCDMN - 8 =21 days e Tt st
Solicitor: QueaestCDMN - Prowvider Training -Shelly
Bid Submitted 11/14/2016 08:44 AM CST heet | Unsubmit Bid | |
Qualification Information Bid Worksheet
ections shown in this color are not included in the Base Bid Total
ections showwn in this color are fixed and cannot be edited by the Didder
Submiitted
Line Ttem Ttemm Code Trtemm Description o Qua ity Unit Price Extension
= PwC PIPE
1 BSDR3S B” PVWC SDR3S PIPE Lm Ft 3500 HL.BS5 6, 47500
2 ESDRIS 67 PWC SDR3S5 PIPE Ln Ft B500 S1.65 %14, 025.00
= MEDRES 47 PWIC SDR35 PIPE Lm Ft 2500 £1 .45 $£=, 62500
PWwWE PIPE Total: £24, 12325 00
= C FrTTINGS
= asorssso a" Pwe SDR3S S0 Bend ea 100 sa.as $a<s.00
s ssDR3sas 6" PwC SDR3S 45 BEMD Ea so $3.35 s167.50
=3 “ASDR3590 47 PWC SDR35 90 BEMND EA 100 szZ.20 H220.00
PWC FITTIMNGS Total: S8BE3I2. S50
— ALTERMATE PIFE
= acooo a8" PwC Co00 PIPE L ET 3s00
) scsoo &" PwC Cono PIPE L ET asoo
=] A CoOD 4" PWIC C200 PIPE Ln Ft 2500
e EFied Tl P S SR
Export 1o CSW Cancel Unsubmit Bid




Making Changes to your Bid

® Changing Prices - You can make changes and resubmit as many times as you need before the bid ending
time. Select Edit Worksheet to make any changes needed. When finished select Submit Changes, enter your
On-Line Bid Id code, check “I agree” and Submit. The owner of the project will only receive the last
submission. If you fail to re-submit, your changes will not be updated.

¢ Un-Submit your bid - If you need to un-submit your bid, select Unsubmit Bid. This will remove your bid
tabulation in its entirety (all data entered will remain saved). You may re-submit your bid at any time before
the end of the bid closing time. If you fail to re-submit, your bid will not be received by the solicitor.

v B I D Contact Quest Logout

The Construction Industry's Premier Bid Management System
Home

The bid was successfully submitted.

Renovation of City Hall Building (#4731649)
wner: QUestCDN -
icitor: QuestCDN - Provider Training -

Bid Submitted 11/14/2016 08:44 AM CST Edit Worksheet Unsubmit Bid | |

ualification Information Bid worksheet

11/30/2017 12:00 PM ¢
381 days 3:006:

Sections shown in this color are not included in the Base Bid Total
Sections shown in this coler are fixed and cannot be edited by the bidder

Submitted
Line T'tem Ttem Code Ttem Description Uofr Quantity Unit Price Extension
= PVC PIPE
1 8SDR35 8" PVC SDR35 PIPE Ln Ft 3500 $1.85 $6,475.00
2 B6SDR35 6" PVC SDR35 PIPE Ln Ft B500 £1.65 £14,025.00
3 45DR35 4" PVC S5DR35 PIPE Lm Ft 2500 $£1.45 $3,625.00
PWC PIPE Total: £24, 125,00
=l PVC FITTINGS
3 B5DR3590 8" PWC SDR35 90 Bend ea 100 £4.45 £445.00
5 BSDR3545 6" PVC SDR35 45 BEND EA 50 $£3.35 £167.50
3 4SDR3590 4" PVC SDR35 90 BEND EA 100 $2.20 $220.00
PVC FITTINGS Total: $832.50
- ALTERNATE PIPE
7 8C900 8" PVC C900 PIPE LN FT 3500
8 6C900 6" PVWC C300 PIPE LN FT B500
9 <Co00 4" PWC C900 PIPE Ln Ft 2500
Base Bid Total: £26,957.50

Export to CSWV Cancel Unsubmit Bid




	STANDARD SPECIFICATIONS
	QUALIFICATION OF BIDDERS
	All bidders must be qualified in accordance with Pasco Municipal Code Chapter 14.15 ‘Qualification for Public Works Construction’ as well as meet the mandatory bidder responsibility criteria in RCW 39.04.350(1).  The City reserves the right to reject ...
	INTRODUCTION TO THE SPECIAL PROVISIONS
	DESCRIPTION OF WORK
	Division 1
	General Requirements
	1-01 Definitions and Terms
	1
	1-01.1
	1-01.2
	Definitions


	Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the following:
	Dates
	(******)
	Supplement this Section with the following:
	Additive
	Alternate
	Business Day
	Contract Bond
	Contract Time
	Contractor
	City Inspector
	Notice of Award
	Notice to Proceed
	Traffic
	Bid Procedures and Conditions
	1-01
	1-02
	Prequalification of Bidders
	1-01.1
	Plans and Specifications
	1-01
	1-02
	1-02.3
	1-02.4
	1-01.2
	1-01.3
	1-01.3
	1-01.4
	General
	Subsurface Information

	Proposal Forms
	Preparation of Proposal


	Supplement the second paragraph with the following:
	4. If a minimum bid amount has been established for any item, the unit or lump sum price must equal or exceed the minimum amount stated.
	5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the signer of the bid.
	Delete the last three paragraphs, and replace them with the following:
	If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any Subcontractor to perform those items of work.
	If provided by the City in the bid documents, the Bidder shall submit the Certification of Wage Law Compliance form with their Proposal.  If required, failure to return this certification as part of the Bid Proposal will make their Bid Nonresponsive a...
	The Bidder shall make no stipulation on the Bid Proposal, nor qualify the bid in any manner.
	A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or other corporate officer accompanied by evidence of authority to sign).
	A bid by a partnership shall be executed in the partnership name, and signed by a partner.  A copy of the partnership agreement shall be submitted with the Bid Proposal if any UDBE requirements are to be satisfied through such an agreement.
	A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint venture.  A copy of the joint venture agreement shall be submitted with their Bid Proposal if any UDBE requirements are to be satisfied through su...
	Bid Deposit

	Supplement this section with the following:
	1-01.4
	1-01.5
	Delivery of Proposal

	Delete this section and replace it with the following:
	Withdrawing, Revising, or Supplementing Proposal
	1-01.5
	1-01.6
	1-01.6
	1-01.7
	Irregular Proposals

	(December 19, 2019 APWA GSP)
	Delete this section and replace it with the following:
	Disqualification of Bidders
	Pre Award Information

	Revise this section to read:
	1-03 Award and Execution of Contract
	1-02
	1-02.1
	1-02.2

	1-02
	Consideration of Bids


	Revise the first paragraph to read:
	1-02.1
	Execution of Contract

	Revise this section to read:
	Contract Bond

	Delete the first paragraph and replace it with the following:
	1-02.3
	1-02.4
	1-02.2
	1-02.3
	Judicial Review

	Revise this section to read:
	1-03
	1-03.1

	1-03
	1-03.1
	Coordination of Contract Documents, Plans, Special Provisions, Specifications and Addenda


	Revise the second paragraph to read:
	1-03.2
	Changes
	1-03.3
	Variation in Estimated Quantities
	Differing Site Conditions (Changed Conditions)
	1-04
	1-04.11 Final Cleanup
	1-03.4
	1-03.5
	1-03.6
	1-03.7
	Waste Site
	2
	2-01
	2-02
	2-03
	2-04
	Control of Work
	2-05
	Authority of the Engineer
	1-03
	1-04
	1-05
	1-05.3
	2-05.1
	2-05.2
	1-03.8
	1-03.9
	Project Record Drawings

	Conformity With and Deviations from Plans and Stakes
	Roadway and Utility Surveys

	1-03.10
	2-05.3
	Inspections of Work and Materials
	Removal of Defective and Unauthorized Work



	Supplement this section with the following:
	Means and Methods
	1-03.11
	2-05.4
	Guarantees
	Final Acceptance
	Substantial Completion Date
	Final Inspection and Physical Completion Date
	Operational Testing


	Add the following new section:
	2-05.5
	1-03.12
	One-Year Guarantee Period

	Superintendents, Labor, and Equipment of Contractor
	Cooperation with Other Contractors
	Method of Serving Notices

	Revise the second paragraph to read:
	All correspondence from the Contractor shall be directed to the Project Engineer.  All correspondence from the Contractor constituting any notification, notice of protest, notice of dispute, or other correspondence constituting notification required t...
	Water and Power
	Oral Agreements
	Control of Material
	Approval of Materials Prior to Use
	2-05.6
	1-03.13
	Samples and Tests for Acceptance
	Statistical Evaluations of Materials for Acceptance


	Legal Relations and Responsibilities to the Public
	Laws to be Observed
	State Taxes
	State Sales Tax — Rule 171
	State Sales Tax — Rule 170
	Services

	1-03.14
	Sanitation
	1-03.14(1)
	Health Hazards

	Environmental Regulations
	General
	1-03.14(2)
	State Department of Ecology

	1-03.15
	1-03.16
	1-03.17
	1-03.18
	1-03.19
	1-03.20
	1-03.21
	Contractor’s Responsibility for Work
	General

	2-05.7
	2-05.8
	2-05.9
	1-03.22
	1-03.23
	1-03.24
	Private/Public Property

	Utilities and Similar Facilities
	Public Liability and Property Damage Insurance
	General Requirements
	Additional Insured
	SubContractors
	Verification of Coverage
	Coverages and Limits
	Commercial General Liability
	Automobile Liability
	Workers’ Compensation


	1-03.25
	1-03.26
	1-03.27
	1-03.28
	Public Convenience and Safety
	Rights of Way
	1-03.29
	1-03.30
	1-03.31
	Safety Standards
	Notifying Property Owners

	1-8  Prosecution and Progress
	1
	1-08
	1-09
	1-10
	1-11
	1-12
	Preliminary Matters
	Preconstruction Conference




	Add the following new section:
	Hours of Work
	Days of Work
	Subcontracting

	Delete the ninth paragraph, beginning with “On all projects, the Contractor shall certify…”.
	1-12.2
	1-12.3
	General Requirements
	1-12.3(1)
	Type A Progress Schedule
	1-12.3(1)A
	1-12.3(1)B
	Weekly Look-Ahead Schedule


	Prosecution of Work

	Delete this section and replace it with the following:
	Time for Completion
	1-12.4
	1-12.5
	1-12.6
	Measurement and Payment
	1-12.7
	1-12.8
	1-12.8(1)
	1-12.8(2)
	1-12.8(3)
	1-12.8(4)
	Measurement

	1-12.9
	1-12.10
	1-12.11
	1-12.12
	1-12.13
	1-12.14
	Payments
	1-12.15
	1-12.16
	1-12.16(1)
	1-12.16(2)
	Time Limitation and Jurisdiction

	1-12.17
	1-12.18
	1-12.18(1)
	1-12.18(2)
	Claims $250,000 or Less


	Temporary traffic control
	General
	1-12.18(3)
	Description

	Traffic Control Management
	General
	1-12.18(3)A
	Traffic Control Supervisor

	Traffic Control Plans
	2-05.9(2)

	1-12.19
	1-12.19(1)
	1-12.19(2)
	1-12.19(3)
	Construction Signs




	Delete Section 5-04 and amendments, Hot Mix Asphalt and replace it with the following:
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